INTERLOCAL CONTRACT ANNUAL MAINTENANCE WORK PROGRAM

THIS CONTRACT, made and entered into this May of May, 2006, by and between the City of Las Vegas, a political subdivision of the State of Nevada, hereinafter referred to as "CITY", and the CLARK COUNTY REGIONAL FLOOD CONTROL DISTRICT, hereinafter referred to as "DISTRICT".

WITNESSETH:

WHEREAS, pursuant to Chapter 543 of the Nevada Revised Statutes, the DISTRICT may approve and fund projects to maintain flood control improvements; and

WHEREAS, the CITY desires to maintain flood control improvements within the CITY in accordance with the maintenance program set forth herein, and hereinafter referred to as "Project"; and

WHEREAS, the facilities upon which maintenance will be done are facilities described in the DISTRICT'S Master Plan.

NOW, THEREFORE, in consideration of the covenants, conditions, agreements, and promises of the parties hereto, the DISTRICT authorizes the Project as it is mutually understood and agreed as follows:

SECTION I - SCOPE OF PROJECT

This Interlocal Contract applies to the maintenance of flood control facilities, which are identified in the DISTRICT'S Master Plan facilities including updates and amendments subsequently approved. The basic maintenance to the facilities will be in accordance with performance standards set forth in the current DISTRICT *Operations and Maintenance Manual*.

The Project is more specifically described in Exhibit "A" which is attached hereto and by this reference incorporated herein.

SECTION II - PROJECT COSTS

The DISTRICT agrees to provide reimbursement for Project costs within the limits specified below:

1. The Project costs shall not exceed \$1,700,000.

The amounts allocated to each individual facility within the Project must be specified in Exhibit "A". Any changes to said allocated amounts must be approved by the DISTRICT'S Chief Engineer in accordance with Section 4.24 of the DISTRICT Operations and Maintenance Manual.

A written request must be made to the DISTRICT and a Supplemental Interlocal Contract approved to increase the amount noted above prior to payment of any additional funds.

2. The CITY and DISTRICT will comply with Section 4.12 of the Operations and Maintenance Manual. In accordance with said manual the CITY shall submit invoices together with a detailed summary report of the maintenance service performed. The CITY shall submit an invoice voucher in the manner prescribed by the DISTRICT. The vouchers shall include such information as is necessary for the DISTRICT to determine the nature of all expenditures. Each voucher will clearly indicate that it is for services rendered in performance under this contract. Each voucher will also be accompanied by a written certification from the CITY stating that it is for performance of maintenance activities under this contract and is composed of completed elements set forth in the annual work program.

All invoices must be submitted for payment to:

Clark County Regional Flood Control District

Accounts Payable

600 S. Grand Central Parkway, Suite 300

Las Vegas, Nevada 89106-4511

Payment shall be considered timely if made by the DISTRICT within 30 days. Pursuant to Section IV, Paragraph 8, the DISTRICT may, in its sole discretion, withhold payments to the CITY for services rendered if the CITY fails to satisfactorily comply with any term or condition of this contract and/or the DISTRICT *Operations and Maintenance Manual*.

SECTION III - PROJECT TIME

The CITY agrees to perform the Project to the satisfaction of the DISTRICT between July 1, 2006 and June 30, 2007. The DISTRICT may grant extensions or terminate this contract and require all sums advanced to the CITY to be repaid if the CITY fails to perform by said date.

SECTION IV - GENERAL

1. The CITY will complete the Project as set forth in Exhibit "A". The CITY staff personnel responsible for coordination of work under this contract are as listed below:

Charles Kajkowski , Director of Public Works Jorge Cervantes, City Engineer

It is understood that staff named above will be responsible for work coordination throughout the period of this contract unless the DISTRICT is informed in writing of changes in these personnel assignments.

- 2. The CITY will comply with Local Purchasing Act, Chapter 332 and Public Works Projects, Chapter 338, of the Nevada Revised Statutes.
- 3. Applicable portions of the current editions of the *Operations and Maintenance Manual*, *Policies and Procedures Manual*, *Hydrologic Criteria and Drainage Design Manual*, and *Uniform Regulations for the Control of Drainage* adopted by the DISTRICT will apply unless specifically superseded by this CONTRACT.
- 4. It is the intent of the DISTRICT that scheduling of maintenance and repair of drainage and flood control facilities in general and Master Plan Facilities specifically be coordinated among member entities. Therefore, in those cases where Master Plan approved, and DISTRICT-funded projects have regional flood control significance impacting more than one member entity, the CITY will allow all impacted member entities an opportunity to review the maintenance schedule in order to coordinate maintenance efforts.
- 5. The Chief Engineer or designee of the DISTRICT shall be responsible for monitoring the performance of the CITY, approval for payment of billings and expenses submitted by the CITY and the acceptance of any report provided by the CITY. The

CITY shall be responsible for monitoring performance of CITY staff or private contractors.

- 6. Accurate documentation of all work performed and payments made will be maintained by the CITY for a period of three (3) years in hard copy form after final project approval and payments. Following the three year period, the CITY shall keep records for permanent storage in original form, in microfilm/fiche media, or an electronic format.
- 7. The CITY shall provide right of access to its facilities to the DISTRICT or Chief Engineer at all reasonable times, in order to monitor and evaluate performance, compliance, and/or quality assurance under this contract.
- 8. In the event the CITY fails to perform the maintenance according to the standards specified in this contract and in the DISTRICT *Operations and Maintenance Manual*, the DISTRICT may perform or cause to be performed the maintenance necessary to assure proper operation of the facility. Costs incurred by the DISTRICT shall be reimbursed by the CITY or be deducted from the amount authorized by this contract. The DISTRICT may not exercise this right without giving the CITY specific written notice of the maintenance required and allowing the CITY 60 days within which to perform said maintenance. The notice required by this provision must be sent to:

Charles Kajkowski
Director of Public Works
City of Las Vegas
400 East Stewart Avenue
Las Vegas. NV 89101

- 9. The records of the CITY and/or private contractors pertaining to the subject matter of this contract shall at all reasonable times be subject to inspection and audit by the DISTRICT or an Agent of the DISTRICT.
- 10. If any provision of this contract shall be deemed in conflict with any statute or rule of law, such provision shall be deemed modified to be in conformance with said statute or rule of law.

- 11. The CITY, its employees, and representative shall at all times comply with all applicable laws, ordinances, statutes, rules, and regulations in effect at the time work is performed.
- 12. The CITY hereby agrees to reimburse the DISTRICT if funds are received from other sources for maintenance and repair of drainage and flood control facilities paid for by the DISTRICT.
- 13. The DISTRICT will not be responsible for any fines and/or penalties caused by the actions or inactions of CITY employees, consultants, contractors, or agents.
- 14. Any costs found to be improperly allocated to the Project will be refunded by the CITY to the DISTRICT.
- 15. It is specifically understood and agreed to by and between the parties hereto that it is not intended by any of the provisions of any part of this contract to create in the public or any member thereof a third party beneficiary hereunder, or to authorize anyone not a party to this contract to maintain a suit for personal injuries or property damage pursuant to the terms or provisions of this contract.
- 16. Up to the limits set forth in NRS Chapter 41, the CITY will indemnify and defend the DISTRICT against and from any and all claims and demands of whatsoever nature which arises out of allegations of negligence or misconduct of CITY officers, employees or agents, related to or under this Contract which results from injury to or death of any persons whomsoever, or against and from damage to or loss or destruction of property.

/

/

/

IN WITNESS WHEREOF, the parties have caused this contract to be executed the day and year first above written.

Date of District Action:	REGIONAL FLOOD CONTROL DISTRICT
June 8,2006 ATTEST:	BY: Jourence Brown LAWRENCE L. BROWN, III Chairman
Carolyn Frazier Secretary to the Board	· / -
Approved as to Form: BY: Christopher Figgins Chief Deputy District Attorney	
***********	************
Date of Council Action:	CITY OF LAS VEGAS
	BY:OSCAR B. GOODMAN, Mayor
ATTEST:	APPROVED AS TO FORM Norman 6/20/06
Barbara Jo Ronemus, City Clerk	Thomas R. Green Deputy City Attorney

CITY OF LAS VEGAS CLARK COUNTY REGIONAL FLOOD CONTROL DISTRICT 2006/2007 MAINTENANCE WORK PLAN

	FACILITY NAME		COST
1 - (LV51)	CEDAR AVENUE CHANNEL/ NELLIS SYSTEM Cedar Ave. Channel (CACH 0000 to 0147), Bonanza Drain (CABZ 0000 to 0080) Pecos Drain (CACN 0000 to 0026).	\$	300,000.00
2 - (LV52)	GOWAN/ANGEL PARK/LONE MOUNTAIN SYSTEM Gowan Detention Basins (GONO 0000 - 0183), Gowan South Facilities (GOSO 0000 - 0462), Gowan Outfall (GOOF 0427 - 0775, GOCR 0180 - 0201) Gowan North Channel Buffalo Branch (GOBU 0000 - 0109), AP Det. Basin (APNO 0000 - 0015), Durango Drain (APDG 0000-0060), AP Outfall (APOF 0000 - 0124), AP Peccolle 1 (APP1 0000), Angel Park - South Branch (APSO 0000, APSO 0020, APSO 0204, APSO 0254, APSO 0255, APSO 034 Angel Park - Middle Branch (APMD 0027, 0132, 0147 - 0200) Cheyenne Channel (GO02 0000 - 0257), Lone Mtn. Det. Basin (GOLM 0145 - 0149) Angel Park - Summerlin Parkway (APSP 0000 - 0183), Angel Park Beltway Branch (APBE 0000 - 0094) Beltway Channel/Village 26 Det Basin (GOL3 0000 - 0128), Gilmore Channel (GOLM 0155 - 0246) Gowan-Tenaya Branch (GOTE 0000), Gowan Branch 2 (GOL2 0000 - 0014)	ŕ	5 120,000.00
3 - (LV53)	LAKE MEAD/SMOKE RANCH/WASHINGTON SYSTEM Lake Mead Drain (LVLM 0336 - 0525), Smoke Ranch Drain (LVSR 0359 - 0500) Freeway Channel (LV15 0284 - 0337), Vegas/Owens System (LVOW 0000 - 0146) Rancho Storm Drain (LVRA 0000), Peak Drive System (LVPK 0000 - 0019 & LVPK 0106)	\$	20,000.00
	LAS VEGAS WASH SYSTEM Las Vegas Wash (LVMD 1069-1354) from Owens Avenue to Charleston Boulevard	\$	895,000.00
	MEADOWS/OAKEY SYSTEM Meadows Det.Basin & Channel (LCME 0000 - 0084), Alta Drain (MEAL 0000 - 0160) Oakey System (MECH 0000 - 0420)	\$	15,000.00
	WASHINGTON AVENUE/LAS VEGAS CREEK Washington Ave. Channel (LVWH 0086 - 0448), LV Cr. Lateral (LCLT 0000 - 0034) LV Creek System (LCCH 0001 - 0582), Freeway Channel (FW15 0000 - 0175) Freeway Channel Bypass Facility (FWUP 0000 - 0059), Oakey Drain (FWOK 0000) Freeway Channel Waldman Lateral (FWWL 0000), West Charleston Drain (FWCH 0000 - 0020) Shadow Lane Drain (FWSH 0000), Las Vegas Creek Drain (LCDE 0000)	\$	300,000.00
	US 95/OUTERBELTWAY/ANN ROAD SYSTEM Rancho Detention Basin (RCHO 0028 - 0061), Rancho Rd Beltway Channel (RCBC 0000 - 0153) Rancho Road System - Beltway (RCHB 0034 - 0053), Centennial Pkwy Channel West (CNWE 0000 - 0304), Ann Road Channel West (ANWE 0127 - 0385)	\$	50,000.00
	TOTAL PROJECTED O&M COSTS =	\$	1,700,000.00

MWP Facil	ity #: LV51			Entity:	City of Las V	egas
Facility Nar	me: Cedar Avenue Channel/Nellis System	_		Date Prepared:	3/31/2006	
MP Facility	ID: CACH 0000 - 0147,	_				
	CABZ 0000 - 0080, CACN 0000 - 0026	<u>-</u>				
Force		W. 1 D.	Amended			Scheduled
Account/	Activity	Work Plan Amount (\$)	Work Plan	Expended To Date (\$)	Percent	Completion
Contract		Amount (#)	Amount (\$)	Date (\$)	Complete	Date *
	5 Inspect Channels					
	10 Clean and Reshape Channels					
	15 Repair Lined Channel]				
	20 Provide/Maintain Erosion Control			[:	
	21 Provide/Maintain Dust Control					
	25 Clean & Inspect Detention Debris Basins					
	30 Erosion Repair					
	35 Fence Repair	i				
	40 Vegetation Control - Chemical					
	45 Vegetation Control - Mechanical				j	
FA	50 Maintain Access Road	\$270,000.00		ĺ	Ī	Jun-07
	55 Clean & Inspect Inlet/Outlet Structures					
	60 Repair Inlet/Outlet Structures					
FA	65 Clean Storm Sewer Lines	\$20,000.00				Jun-07
	70 Storm Sewer Repair					3
	75 Clean/Flush Culverts & Bridges					
	80 Miscellaneous Work Activities	}			i	Į.
FA	85 Engineering	\$10,000.00				Jun-07
	TOTALS	\$300,000.00	\$0.00	\$0.00	0.0%	
Jelays or P	roblem Areas:					
Work comp	pleted during prior Fiscal Year:					
	completed during current Fiscal Year:					
zompiete in Pecos Aveni	ne construction of remaining access ramps along the C ue and the Las Vegas Wash. Inspect and clean storm	edar Avenue Cha drain facilities (C	nnel System (C	ACH 0000 - 0147	7) for maintenan	ce between
	are the Bas vegas wash. Inspect and cream storm	drain facilities (C	ADZ 0000 - 00	80 and CACN 00	00 - 0026).	
Consultant/C	Contractor:	N/A				
Project Aanager:	Valerie Flock, P.E./Greg McDermott, P.E.	p	hone Number:		2	29-6541
_		^				47-UJ41

MWP Facil	ity #: LV52	_		Entity:	City of Las V	egas
Facility Nar	ne: Gowan/Angel Pk/Lone Mtn System	_		Date Prepared:	3/31/2006	
MP Facility	ID: GONO 0000 - 0183, GOSO 0000 - 0462,		_			
	GOOF 0427 - 0775, GOCR 0180 - 0201,		_			
	GOL3 0000 - 0128, GOLM 0155 - 0246, GOB	U 0000 - 0109,	_			
	APDG 0000 - 0060, APOF 0000 - 0124, APP1	0000, GOTE 000	00,			
	GO02 0000 - 0257, GOLM 0145 - 0149, APN	O 0000 - 0015,	_			
	APSP 0000 - 0183, APBE 0000 - 0094, APSO	0000, APSO 002	0,			
	APSO 0204, APSO 0254, APSO 0255, APSO 0	0345, APMD 002	7,			
	APMD 0132, APMD 0147 - 0200, GOL2 0000	- 0014				
Force Account/ Contract	Activity	Work Plan Amount (\$)	Amended Work Plan Amount (\$)	Expended To Date (\$)	Percent Complete	Scheduled Completion Date *
	5 Inspect Channels				<u> </u>	
	21 Provide/Maintain Dust Control					
	10 Clean & Inspect Detention Debris Basins					
	15 Repair Lined Channel			l		
	20 Provide/Maintain Erosion Control					
	25 Clean & Inspect DetentionDebris Basins			Ì		
]	30 Erosion Repair					
	35 Fence Repair	1				
	40 Vegetation Control - Chemical					
FA	45 Vegetation Control - Mechanical	\$10,000.00				Jun-07
	50 Maintain Access Road	<u> </u>				
	55 Clean & Inspect Inlet/Outlet Structures					
	60 Repair Inlet/Outlet Structures					
FA	65 Clean Storm Sewer Lines	\$20,000.00				Jun-07
	70 Storm Sewer Repair			1		
	75 Clean/Flush Culverts & Bridges					
FA	80 Miscellaneous Work Activities	\$80,000.00				Jun-07
FA	85 Engineering	\$10,000.00				Jun-07
D-2 E	TOTALS	\$120,000.00	\$0.00	\$0.00	0.0%	
Delays or P	Problem Areas:					
Work com	pleted during prior Fiscal Year:					
•	completed during current Fiscal Year:					
	FCD depth/rain gages at the outlet of the Gowan Sout				sh removal with	in the Gilmore
Channel (G	OLM 0150 - 0240). Inspect and clean storm drain fac	unties within the	MWP Facility #	LV52.		
Consultant/0	Contractor:	N/A				
Project						
Manager:	Greg McDermott, P.E./ Valerie Flock, P.E.]	Phone Number:		2	229-6541

MWP Facil	ity #: LV53	_		Entity:	City of Las V	'egas
Facility Nar	me: Lake Mead/Smoke Ranch/Washington System		_	Date Prepared:	3/31/2006	
MP Facility	ID: <u>LVLM 0336 - 0525, LVSR 0359 - 0500,</u>	_				
	LV15 0284 - 0337, LVOW 0000 - 0146,	_				
	LVRA 0000, LVPK 0000 - 0019 & 0106	- -				
Force Account/ Contract	Activity	Work Plan Amount (\$)	Amended Work Plan Amount (\$)	Expended To Date (\$)	Percent Complete	Scheduled Completion Date *
	5 Inspect Channels					
	10 Clean and Reshape Channels		The state of the s			
	15 Repair Lined Channel					
	20 Provide/Maintain Erosion Control					
	21 Provide/Maintain Dust Control					
	25 Clean & Inspect Detention Debris Basins					
	30 Erosion Repair					
	35 Fence Repair	Element and built				
	40 Vegetation Control - Chemical					
	45 Vegetation Control - Mechanical					
	50 Maintain Access Road		,			
	55 Clean & Inspect Inlet/Outlet Structures					
	60 Repair Inlet/Outlet Structures	200		**************************************		
FA	65 Clean Storm Sewer Lines	\$20,000.00				Jun-07
	70 Storm Sewer Repair		447			
	75 Clean/Flush Culverts & Bridges					
	80 Miscellaneous Work Activities		hitter material at the water to the result of the re-	er autrope um i i i i au i i engre en Arti di		
	85 Engineering					
	TOTALS	\$20,000.00	\$0.00	\$0.00	0.0%	1.00 3.5 15 15 15 15 10 10 10 10 10 10 10 10 10 10 10 10 10
Delays or P	Problem Areas:					
				-		
Work com	pleted during prior Fiscal Year:					
Work to be	completed during current Fiscal Year:	·				
	intenance work activities.					
tourne mu	monance work activities.				1	,
	_					
Consultant/C	Contractor:	N/A				
Project Manager:	Grag McDarmott DE Walaria Floris DE	,	Die N. I		_	
vialiagei:	Greg McDermott, P.E./Valerie Flock, P.E.		Phone Number:	_	2	229-6541

y #: LV54			Entity:	City of Las V	egas
e: Las Vegas Wash System			Date Prepared:	3/31/2006	
ID: LVMD 1069 - 1354					
Activity	Work Plan Amount (\$)	Amended Work Plan	Expended To Date (\$)	Percent Complete	Scheduled Completion
	· ····································	Amount (\$)	Σαιο (Φ)	оор.ого	Date *
5 Inspect Channels					
10 Clean and Reshape Channels	\$390,000.00]		Jun-07
15 Repair Lined Channel					
20 Provide/Maintain Erosion Control	\$395,000.00				Jun-07
25 Clean & Inspect DetentionDebris Basins					
21 Provide/Maintain Dust Control					
30 Clean & Inspect Detention Debris Basins					
35 Fence Repair					
40 Vegetation Control - Chemical					
45 Vegetation Control - Mechanical	\$80,000.00				Jun-07
50 Maintain Access Road					
55 Clean & Inspect Inlet/Outlet Structures	į				
60 Repair Inlet/Outlet Structures	-				
65 Clean Storm Sewer Lines	l				
70 Storm Sewer Repair	ł				
75 Clean/Flush Culverts & Bridges					
80 Miscellaneous Work Activities	:				
85 Engineering	\$30,000.00				Jun-07
TOTALS	\$895,000.00	\$0.00	\$0.00	0.0%	
roblem Areas:					
I A I I I I I I I I I I I I I I I I I I					
pleted during current riscal Year:					
completed during next quarter:					
•					
a at the Sandilli outlan and the Wash (E vivio 12/2)	. Cut regulation wi	timi the wash	wice a year (EV)	VID 1005 1351).	
Contractor:	N/A				
Greg McDermott, P.E./Valerie Flock, P.E.	F	hone Number:	_		229-6541
	Activity 5 Inspect Channels 10 Clean and Reshape Channels 15 Repair Lined Channel 20 Provide/Maintain Erosion Control 25 Clean & Inspect DetentionDebris Basins 21 Provide/Maintain Dust Control 30 Clean & Inspect Detention Debris Basins 35 Fence Repair 40 Vegetation Control - Chemical 45 Vegetation Control - Mechanical 50 Maintain Access Road 55 Clean & Inspect Inlet/Outlet Structures 60 Repair Inlet/Outlet Structures 65 Clean Storm Sewer Lines 70 Storm Sewer Repair 75 Clean/Flush Culverts & Bridges 80 Miscellaneous Work Activities 85 Engineering TOTALS Troblem Areas: Completed during next quarter: Las Vegas Wash between Washington Avenue and LV contractor will remove sediment within the Wash at the Sandhill outfall and the Wash (LVMD 1272)	E. Las Vegas Wash System D. LVMD 1069 - 1354 Activity Activity Work Plan Amount (\$) 5 Inspect Channels 10 Clean and Reshape Channels 13 Repair Lined Channel 20 Provide/Maintain Erosion Control 25 Clean & Inspect DetentionDebris Basins 21 Provide/Maintain Dust Control 30 Clean & Inspect Detention Debris Basins 35 Fence Repair 40 Vegetation Control - Chemical 45 Vegetation Control - Mechanical 50 Maintain Access Road 55 Clean & Inspect Inlet/Outlet Structures 60 Repair Inlet/Outlet Structures 65 Clean Storm Sewer Lines 70 Storm Sewer Repair 75 Clean/Flush Culverts & Bridges 80 Miscellaneous Work Activities 85 Engineering \$30,000.00 TOTALS TOTALS Sepsion Bouleval Contractor will remove sediment within the Wash in accordance with at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation will contractor: N/A	e: Las Vegas Wash System D: LVMD 1069 - 1354 Activity Activity Work Plan Amount (\$) 5 Inspect Channels 10 Clean and Reshape Channels 120 Provide/Maintain Erosion Control 25 Clean & Inspect DetentionDebris Basins 21 Provide/Maintain Dust Control 30 Clean & Inspect Detention Debris Basins 21 Provide/Maintain Dust Control 30 Clean & Inspect Detention Debris Basins 35 Fence Repair 40 Vegetation Control - Chemical 45 Vegetation Control - Mechanical 55 Clean & Inspect Inlet/Outlet Structures 60 Repair Inlet/Outlet Structures 65 Clean Storm Sewer Lines 70 Storm Sewer Repair 75 Clean/Flush Culverts & Bridges 80 Miscellaneous Work Activities 85 Engineering TOTALS TOTALS S895,000.00 \$0.00 roblem Areas: Detected during current Fiscal Year: completed during next quarter: Las Vegas Wash between Washington Avenue and Charleston Boulevard (LVMD 107) LV contractor will remove sediment within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance within the Wash in accordance within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance with the 30% design at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash in accordance with the 30% design at the	Date Prepared: LVMD 1069 - 1354 Activity Work Plan Amount (\$) Finspect Channels 10 Clean and Reshape Channels 15 Repair Lined Channel 20 Provide/Maintain Erosion Control 25 Clean & Inspect DetentionDebris Basins 21 Provide/Maintain Dust Control 30 Clean & Inspect Detention Debris Basins 21 Provide/Maintain Dust Control 30 Clean & Inspect Detention Debris Basins 35 Fence Repair 40 Vegetation Control - Mechanical 45 Vegetation Control - Mechanical 45 Vegetation Control - Mechanical 55 Clean & Inspect Inlet/Outlet Structures 60 Repair Inlet/Outlet Structures 65 Clean Storm Sewer Lines 70 Storm Sewer Repair 75 Clean/Flush Culverts & Bridges 80 Miscellaneous Work Activities 85 Engineering TOTALS TOTALS S895,000.00 \$0.	Las Vegas Wash System LVMD 1069 - 1354 Activity Activity Work Plan Amount (\$) Amended Work Plan Amount (\$) Expended To Date (\$) Complete S Inspect Channels 10 Clean and Reshape Channels 13 Repair Lined Channel 20 Provide/Maintain Erosion Control 25 Clean & Inspect DetentionDebris Basins 21 Provide/Maintain Dust Control 30 Clean & Inspect Detention Debris Basins 31 Fence Repair 40 Vegetation Control - Chemical 45 Vegetation Control - Mechanical 50 Maintain Access Road 55 Clean & Inspect Inlet/Outlet Structures 66 Repair Inlet/Outlet Structures 66 Repair Inlet/Outlet Structures 67 Clean/Flush Culverts & Bridges 80 Miscellaneous Work Activities 85 Engineering TOTALS S895,000.00 \$30,000.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 TOTALS Cut vegetation Potron - 1178) to establish a baseline LV contractor will remove sediment within the Wash in accordance with the 30% design by GC Wallace. Construct reif at the Sandhill outfall and the Wash (LVMD 1272). Cut vegetation within the Wash twice a year (LVMD 1069-1354).

MWP Facility #	: LV55			Entity:	City of Las Ve	egas
Facility Name:	Meadows/Oakey System			Date Prepared:	3/31/2006	
MP Facility ID:						
•	MEAL 0000 - 0160					
Force Account/ Contract	Activity	Work Plan Amount (\$)	Amended Work Plan Amount (\$)	Expended To Date (\$)	Percent Complete	Scheduled Completion Date *
	5 Inspect Channels					
1	0 Clean and Reshape Channels					
1	5 Repair Lined Channel					
2	20 Provide/Maintain Erosion Control			1		
2	25 Clean & Inspect DetentionDebris Basins					
2	21 Provide/Maintain Dust Control					
3	30 Clean & Inspect Detention Debris Basins					
3	35 Fence Repair					
4	10 Vegetation Control - Chemical					
4	45 Vegetation Control - Mechanical					
4	50 Maintain Access Road					
	55 Clean & Inspect Inlet/Outlet Structures					
(60 Repair Inlet/Outlet Structures					
FA (65 Clean Storm Sewer Lines	\$15,000.00				Jun-07
1	70 Storm Sewer Repair					
	75 Clean/Flush Culverts & Bridges					
	30 Miscellaneous Work Activities					
	35 Engineering					
	TOTALS	\$15,000.00	\$0.00	\$0.00	0.0%	
Delays or Pro	blem Areas:					
Work comple	eted during prior Fiscal Year:			· · · · · · · · · · · · · · · · · · ·		
					· · · · · · · · · · · · · · · · · · ·	······································
	ompleted during current Fiscal Year:					
Routine maint	enance work activities.					
Consultant/Co	ontractor:	N/A				
Project						
Manager:	Greg McDermott, P.E/ Valerie Flock, P.E.		Phone Number	:		229-6541

MWP Facility #	#: LV56			Entity:	City of Las Ve	egas
Facility Name:	Washington Ave/Las Vegas Creek			Date Prepared:	3/31/2006	
MP Facility ID:				•		
wir ruenny is.	FWUP 0000 - 0059, LVWH 0086 - 0448,					
	FW15 0000 - 0175, FWOK 0000, FWWL 0000,					
	FWCH 0000 - 0020, FWSH 0000, LCDE 0000					
	1 W 0.1 0000 0020,1 11 00000					Scheduled
Force	A activity.	Work Plan	Amended Work Plan	Expended To	Percent	Completion
Account/ Contract	Activity	Amount (\$)	Amount (\$)	Date (\$)	Complete	Date *
				r i		
	5 Inspect Channels					
i i	10 Clean and Reshape Channels	\$160,000.00				Jun-07
	15 Repair Lined Channel	\$100,000.00				5 4.1. 6 7
	21 Provide/Maintain Dust Control		:		1	
	20 Clean & Inspect Detention Debris Basins					
	25 Clean & Inspect DetentionDebris Basins					
	30 Erosion Repair					
1	35 Fence Repair					
	40 Vegetation Control - Chemical					
	45 Vegetation Control - Mechanical					
	50 Maintain Access Road					
· .	55 Clean & Inspect Inlet/Outlet Structures					
	60 Repair Inlet/Outlet Structures					
	65 Clean Storm Sewer Lines	£120 000 00				Jun-07
	70 Storm Sewer Repair	\$130,000.00				Jun-07
l l	75 Clean/Flush Culverts & Bridges					
	80 Miscellaneous Work Activities	#10 000 00				Jun-07
FA	85 Engineering TOTALS	\$10,000.00 \$300,000.00	\$0.00	\$0.00	0.0%	Juli-07
Dalam an De	oblem Areas:	\$300,000.00	\$0.00	\$0.00	0.070	
Delays or Pro	oblem Areas:					
Work comple	eted during prior Fiscal Year:					
Work to be c	completed during current Fiscal Year: ged concrete within the Langtry Channel (LCLT 000	6) from Washin	gton to Bonanza	n. Renair crackin	that has occurr	ed to the 12'X8'
RCB under th	ne Main Street Station (LVWH 0390).	0) 110111 11 4451111	Bron to Bonanio			
Consultant/Co	ontractor:	N/A				
Project	O M.D		Phone Number:			229-6541
Manager:	Greg McDermott, P.E./Valerie Flock, P.E.		I hone muniber.	٠ .		227 0211

Force Account/ Contract 5 Ins 10 Cl 15 Re 20 Pr 21 Pr	95/OuterBeltway/Ann Road System HO 0028 - 0061, ANWE 0127 - 0385, WE 0000 - 0304, RCHB 0034 - 0053, BC 0000 - 0153 Activity pect Channels can and Reshape Channels pair Lined Channel ovide/Maintain Erosion Control	Work Plan Amount (\$)	Amended Work Plan Amount (\$)	Date Prepared: Expended To Date (\$)	City of Las Ver 3/31/2006 Percent Complete	Scheduled Completion Date
Force Account/ Contract 5 Ins 10 Cl 15 Re 20 Pr 21 Pr	HO 0028 - 0061, ANWE 0127 - 0385, WE 0000 - 0304, RCHB 0034 - 0053, BC 0000 - 0153 Activity pect Channels can and Reshape Channels pair Lined Channel	*** *	Work Plan	Expended To	Percent	Completion
Force Account/ Contract 5 Ins 10 Cl 15 Re 20 Pr 21 Pr	WE 0000 - 0304, RCHB 0034 - 0053, BC 0000 - 0153 Activity pect Channels can and Reshape Channels pair Lined Channel	*** *	Work Plan			Completion
Force Account/ Contract 5 Ins 10 Cl 15 Re 20 Pr 21 Pr	Activity pect Channels can and Reshape Channels pair Lined Channel	*** *	Work Plan			Completion
Force Account/ Contract 5 Ins 10 Cl 15 Re 20 Pr 21 Pr	Activity pect Channels can and Reshape Channels pair Lined Channel	*** *	Work Plan			Completion
Account/ Contract 5 Ins 10 Clc 15 Re 20 Pro 21 Pr	pect Channels can and Reshape Channels pair Lined Channel	*** *	Work Plan			Completion
10 Clo 15 Re 20 Pro 21 Pr	ean and Reshape Channels pair Lined Channel					
10 Clo 15 Re 20 Pro 21 Pr	ean and Reshape Channels pair Lined Channel			i i		
15 Re 20 Pr 21 Pr	pair Lined Channel	1 1				
20 Pro 21 Pr		1				
]				
1	ovide/Maintain Dust Control	<u> </u>				
25 Cl	ean & Inspect Detention Debris Basins					
	osion Repair	1				
35 Fe	nce Repair					
40 V	egetation Control - Chemical					
45 V	egetation Control - Mechanical			ļ	1	
	aintain Access Road			ł		
55 C	ean & Inspect Inlet/Outlet Structures					
60 R	epair Inlet/Outlet Structures					
65 C	lean Storm Sewer Lines					Jun-0
FA 70 S	orm Sewer Repair	\$30,000.00				
75 C	lean/Flush Culverts & Bridges					Jun-0
FA 80 M	liscellaneous Work Activities	\$20,000.00			1	1
85 E	ngineering	\$ \$50,000.00	\$0.0	\$0.00	0.0%	0
Delays or Proble	TOTAL	.5 \$50,000.00	\$0.0			

