BULLDOG RFP - LAS VEGAS BLVD. & CLARK AVE.

SUMMARY OF DEVELOPMENT BAFO CITYMARK DEVELOPMENT LLC

• Development Design & Concept

- Design & concept relative to RFP objectives
 - Objectives met
 - For-sale, attainable owner occupied units (# units undetermined but Developer committed to provide max feasible)
 - o Ground Floor Retail 6,315 SF
 - o Office space– Live/work units (9 units proposed)
 - o On-site parking for Project users (210 spaces proposed)
 - Objectives not met
 - o Ground floor urban market NOT included because
 - Developer feels that size constraints for the Site are not conducive to a traditional size market
 - Without an agreed upon subsidy from the RDA to support the market while the downtown residential population grows a market is economically unfeasible on the Site
 - Developer has identified an alternative site in downtown
 Las Vegas which better suits an urban market and would
 like to work with RDA and major grocery market chain to
 place a market on that site
 - Public parking

Physical impact of the project to site & adjacent property

- 8-story mixed use development
 - Ground floor
 - 9 Live/work units
 - 6,315 SF Retail
 - 30 Parking spaces
 - o Levels 2-3 Parking & storage (180 parking spaces)
 - o Level 4
 - 27 For-sale, residential units
 - Podium Pool/Spa/BBQ Area
 - Gym
 - Levels 5-8 120 For-sale, residential units
- Total Gross 285,604 SF (w/o Outdoor Podium)
 - o Ground floor Retail 6,315 SF
 - o Live/work (Office) Included in Residential
 - o Residential 140, 411 SF (33,002 SF Common/Storage/Mech)
 - Condos 156 units
 - Parking 210 spaces (150 Standard, 60 Tandem)
 - Rec Area 1,633 SF Gym (11,890 SF-Outdoor podium)

Economic impact of the project

- ? attainable residential units (Developer will provide maximum # feasibly possible upon determination of final pricing of units)
- Total est. project cost \$67,248,253 million
- Est. \$633,087 annual TIF (net of affordable housing set-aside)
- Undetermined economic spin off from local spending by new residents
- Unspecified # of construction jobs created
- Unspecified # of permanent jobs created by urban market & building management
- **Proposed project schedule/timeline** Approx. 24 months for construction

• Proposed acquisition terms for site & RDA incentives

- \$0 Land cost (\$8,794,000 land value as of 2/1/06)
- \$316,543 50% annual TIF rebate (\$6,330,860 over 20 yrs.)