Bid Abstract

Bid No. 09.1730.10-DC
Oakey Meadows Storm Drain
Phase I

				Meadow Valley Contractors, Inc.		Las Vegas Paving Corp.		Harber Company, Inc.		Spirit Underground, LLC	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	35	$500.00	$17,500.00	$500.00	$17,500.00	$500.00	$17,500.00	$500.00	$17,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	35	$500.00	$17,500.00	$500.00	$17,500.00	$2,000.00	$70,000.00	$1,000.00	$35,000.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00
202.01	REMOVAL OF ASPHALT PAVEMENT	SY	17,147	$3.00	$51,441.00	$3.00	$51,441.00	$5.00	$85,735.00	$5.50	$94,308.50
202.02	REMOVE EXISTING SIDEWALK	SF	6,000	$1.00	$6,000.00	$1.00	$6,000.00	$2.00	$12,000.00	$1.85	$11,100.00
202.03	REMOVE EXISTING CROSS GUTTER	SF	665	$3.00	$1,995.00	$2.00	$1,330.00	$2.00	$1,330.00	$5.90	$3,923.50
202.04	REMOVE EXISTING CURB AND GUTTER	LF	772	$2.00	$1,544.00	$4.00	$3,088.00	$9.00	$6,948.00	$3.20	$2,470.40
202.05	REMOVE EXISTING CHAIN LINK FENCE	LF	1,685	$2.00	$3,370.00	$3.00	$5,055.00	$2.00	$3,370.00	$1.70	$2,864.50
202.06	REMOVE EXISTING STEEL TUBE FENCE	LF	1,100	$2.00	$2,200.00	$14.00	$15,400.00	$2.00	$2,200.00	$2.00	$2,200.00
202.07	REMOVE EXISTING CHANNEL HANDRAIL	LF	1,780	$2.00	$3,560.00	$4.00	$7,120.00	$1.50	$2,670.00	$1.70	$3,026.00
202.08	REMOVE EXISTING STORM DRAIN JUNCTION STRUCTURE	EA	1	$6,000.00	$6,000.00	$4,000.00	$4,000.00	$5,800.00	$5,800.00	$7,200.00	$7,200.00
202.09	REMOVE AND SALVAGE EXISTING PARKING BUMPERS	EA	52	$13.00	$676.00	$50.00	$2,600.00	$20.00	$1,040.00	$16.00	$832.00
202.10	REMOVE EXISTING STORM DRAIN PIPE (18-INCH)	LF	44	$50.00	$2,200.00	$35.00	$1,540.00	$30.00	$1,320.00	$29.00	$1,276.00
202.11	REMOVE EXISTING LARGE DIAMETER STORM DRAIN RCP AND RCB	LF	566	$34.00	$19,244.00	$53.00	$29,998.00	$60.00	$33,960.00	$55.00	$31,130.00
202.12	REMOVE EXISTING TRAPEZOIDAL REINFORCED CONCRETE LINED CHANNEL	LF	810	$80.00	$64,800.00	$64.00	$51,840.00	$80.00	$64,800.00	$70.00	$56,700.00
202.13	REMOVE EXISTING RECTANGULAR REINFORCED CONCRETE LINED CHANNEL	LF	952	$91.00	$86,632.00	$66.00	$62,832.00	$95.00	$90,440.00	$74.00	$70,448.00
202.14	REMOVE AND SALVAGE EXISTING SHADE STRUCTURE CANOPY	EA	1	$3,000.00	$3,000.00	$3,700.00	$3,700.00	$2,500.00	$2,500.00	$3,500.00	$3,500.00
202.15	REMOVE EXISTING DROP INLET	EA	1	$3,000.00	$3,000.00	$1,300.00	$1,300.00	$800.00	$800.00	$2,200.00	$2,200.00
202.16	ABANDON-IN-PLACE EXISTING STORM DRAIN MANHOLE	EA	1	$1,500.00	$1,500.00	$1,000.00	$1,000.00	$175.00	$175.00	$1,900.00	$1,900.00
202.17	REMOVE AND SALVAGE EXISTING BLEACHERS	EA	2	$1,500.00	$3,000.00	$525.00	$1,050.00	$500.00	$1,000.00	$2,320.00	$4,640.00
202.18	REMOVE EXISTING CHANNEL MONITORING STATION	EA	1	$4,600.00	$4,600.00	$300.00	$300.00	$800.00	$800.00	$1,820.00	$1,820.00
212.01	REMOVE AND RECONSTRUCT EXISTING LANDSCAPING AND IRRIGATION	LS	1	$300,000.00	$300,000.00	$248,000.00	$248,000.00	$240,000.00	$240,000.00	$302,870.00	$302,870.00
212.02	RELOCATE EXISTING LARGE DIAMETER TREE	EA	2	$21,500.00	$43,000.00	$5,600.00	$11,200.00	$5,500.00	$11,000.00	$23,760.00	$47,520.00

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc. UNIT PRICE	Meadow Valley Contractors, Inc. EXTENDED PRICE	Las Vegas Paving Corp. UNIT PRICE	Las Vegas Paving Corp. EXTENDED PRICE	Harber Company, Inc. UNIT PRICE	Harber Company, Inc. EXTENDED PRICE	Spirit Underground, LLC UNIT PRICE	Spirit Underground, LLC EXTENDED PRICE
270.01	DEWATERING	LS	1	$250,000.00	$250,000.00	$40,000.00	$40,000.00	$200,000.00	$200,000.00	$265,000.00	$265,000.00
302.01	TYPE II AGGREGATE BASE	CY	4,100	$29.00	$118,900.00	$24.00	$98,400.00	$32.00	$131,200.00	$33.00	$135,300.00
402.01	RESIN PAVEMENT SURFACE 2.5-INCH	SY	515	$120.00	$61,800.00	$121.00	$62,315.00	$13.00	$6,695.00	$125.00	$64,375.00
402.02	PLANTMIX BITUMINOUS SURFACE 2-INCH	SY	1,927	$10.00	$19,270.00	$10.00	$19,270.00	$10.00	$19,270.00	$10.30	$19,848.10
402.03	PLANTMIX BITUMINOUS SURFACE 5-INCH	SY	4,366	$18.50	$80,771.00	$17.00	$74,222.00	$18.00	$78,588.00	$20.90	$91,249.40
402.04	PLANTMIX BITUMINOUS SURFACE 7-INCH	SY	5,334	$24.50	$130,683.00	$23.00	$122,682.00	$24.00	$128,016.00	$28.60	$152,552.40
402.05	PLANTMIX BITUMINOUS SURFACE 8-INCH	SY	5,093	$27.00	$137,511.00	$25.00	$127,325.00	$26.00	$132,418.00	$32.50	$165,522.50
403-2.01	3/4-INCH UTACS BONDED WITH A PMM, S3 GRADATION	SY	5,093	$15.00	$76,395.00	$14.00	$71,302.00	$15.00	$76,395.00	$12.20	$62,134.60
408.01	EMULSIFIED ASPHALT SLURRY SEAL	SY	5,592	$3.50	$19,572.00	$4.00	$22,368.00	$3.00	$16,776.00	$2.90	$16,216.80
502.01	JUNCTION STRUCTURE #1 (HINSON)	LS	1	$75,000.00	$75,000.00	$53,000.00	$53,000.00	$45,000.00	$45,000.00	$65,000.00	$65,000.00
502.02	JUNCTION STRUCTURE #2 (FULTON)	LS	1	$50,000.00	$50,000.00	$39,000.00	$39,000.00	$25,000.00	$25,000.00	$60,000.00	$60,000.00
502.03	10'X8' ACCESS JUNCTION STRUCTURE	LS	1	$45,000.00	$45,000.00	$36,000.00	$36,000.00	$22,000.00	$22,000.00	$44,000.00	$44,000.00
502.04	PRE-CAST 6'X5' REINFORCED CONCRETE BOX	LF	198	$900.00	$178,200.00	$1,100.00	$217,800.00	$1,000.00	$198,000.00	$1,050.00	$207,900.00
502.05	CAST-IN-PLACE 7'X3' REINFORCED CONCRETE BOX	LF	13	$1,200.00	$15,600.00	$570.00	$7,410.00	$800.00	$10,400.00	$1,040.00	$13,520.00
502.06	PRE-CAST 8'X5' REINFORCED CONCRETE BOX	LF	55	$900.00	$49,500.00	$1,160.00	$63,800.00	$1,050.00	$57,750.00	$865.00	$47,575.00
502.07	PRE-CAST 18'X9' REINFORCED CONCRETE BOX.	LF	1,648	$1,335.00	$2,200,080.00	$1,475.00	$2,430,800.00	$1,575.00	$2,595,600.00	$1,605.00	$2,645,040.00
502.08	PRE-CAST 19'X7' REINFORCED CONCRETE BOX	LF	803	$1,255.00	$1,007,765.00	$1,428.00	$1,146,684.00	$1,550.00	$1,244,650.00	$1,400.00	$1,124,200.00
502.09	PRE-CAST 19'X8' REINFORCED CONCRETE BOX	LF	1,516	$1,325.00	$2,008,700.00	$1,480.00	$2,243,680.00	$1,588.00	$2,407,408.00	$1,560.00	$2,364,960.00
502.10	PRE-CAST TRANSITION STRUCTURE #1 (18'X9' TO 19'X8')	LF	18	$4,000.00	$72,000.00	$3,700.00	$66,600.00	$4,200.00	$75,600.00	$4,950.00	$89,100.00
502.11	PRE-CAST TRANSITION STRUCTURE #2 (19'X8' TO 19'X7')	LF	12	$4,000.00	$48,000.00	$3,700.00	$44,400.00	$4,200.00	$50,400.00	$4,850.00	$58,200.00
502.12	43-FOOT REINFORCED CONCRETE CHANNEL	LF	428	$710.00	$303,880.00	$870.00	$372,360.00	$800.00	$342,400.00	$700.00	$299,600.00
502.13	45-FOOT REINFORCED CONCRETE CHANNEL	LF	641	$720.00	$461,520.00	$930.00	$596,130.00	$810.00	**$519,210.00**	$618.00	$396,138.00
502.14	40-FOOT REINFORCED CONCRETE CHANNEL	LF	158	$760.00	$120,080.00	$935.00	$147,730.00	$750.00	$118,500.00	$644.00	$101,752.00
502.15	40-FOOT (W/ ACCESS RAMP) REINFORCED CONCRETE CHANNEL	LF	132	$1,100.00	$145,200.00	$1,180.00	$155,760.00	$1,125.00	$148,500.00	$966.00	$127,512.00
502.16	19-FOOT REINFORCED CONCRETE CHANNEL	LF	112	$650.00	$72,800.00	$780.00	$87,360.00	$650.00	$72,800.00	$512.00	$57,344.00
502.17	18-FOOT REINFORCED CONCRETE CHANNEL	LF	99	$650.00	$64,350.00	$675.00	$66,825.00	$700.00	$69,300.00	$520.00	$51,480.00
502.18	REINFORCED CONCRETE CHANNEL TRANSITION (30-FOOT TRAP TO 30-FOOT RECTANGULAR)	LF	25	$1,100.00	$27,500.00	$830.00	$20,750.00	$300.00	$7,500.00	$1,050.00	$26,250.00
502.19	REINFORCED CONCRETE CHANNEL TRANSITION (30-FOOT TO 18-FOOT)	LF	150	$625.00	$93,750.00	$680.00	$102,000.00	$650.00	$97,500.00	$505.00	$75,750.00

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc. UNIT PRICE	Meadow Valley Contractors, Inc. EXTENDED PRICE	Las Vegas Paving Corp. UNIT PRICE	Las Vegas Paving Corp. EXTENDED PRICE	Harber Company, Inc. UNIT PRICE	Harber Company, Inc. EXTENDED PRICE	Spirit Underground, LLC UNIT PRICE	Spirit Underground, LLC EXTENDED PRICE
502.20	REINFORCED CONCRETE CHANNEL TRANSITION (43-FOOT TO 45-FOOT)	LF	20	$1,300.00	$26,000.00	$1,120.00	$22,400.00	$750.00	$15,000.00	$850.00	$17,000.00
502.21	CHANNEL TRANSITION (STA 160+83 TO STA 161+83)	LF	103	$500.00	$51,500.00	$555.00	$57,165.00	$450.00	$46,350.00	$445.00	$45,835.00
502.22	TEMPORARY CLOSURE WALL (18'X9' RCB)	EA	1	$10,000.00	$10,000.00	$22,000.00	$22,000.00	$3,000.00	$3,000.00	$16,000.00	$16,000.00
502.23	NDOT TYPE II HEADWALL	EA	1	$5,700.00	$5,700.00	$7,600.00	$7,600.00	$6,000.00	$6,000.00	$8,000.00	$8,000.00
502.24	CONSTRUCT 84-INCH RCP PLUG	EA	5	$4,500.00	$22,500.00	$3,000.00	$15,000.00	$5,500.00	$27,500.00	$3,400.00	$17,000.00
603.01	18-INCH REINFORCED CONCRETE PIPE CLASS III	LF	145	$200.00	$29,000.00	$257.00	$37,265.00	$140.00	$20,300.00	$95.00	$13,775.00
603.02	24-INCH REINFORCED CONCRETE PIPE CLASS III	LF	37	$207.00	$7,659.00	$245.00	$9,065.00	$180.00	$6,660.00	$185.00	$6,845.00
603.03	30-INCH REINFORCED CONCRETE PIPE CLASS III	LF	49	$226.00	$11,074.00	$310.00	$15,190.00	$220.00	$10,780.00	$215.00	$10,535.00
603.04	14" X 23" HE REINFORCED CONCRETE PIPE CLASS III	LF	6	$221.00	$1,326.00	$415.00	$2,490.00	$260.00	$1,560.00	$435.00	$2,610.00
609.01	36-INCH ACCESS MANHOLE W/ STEPS	EA	4	$1,000.00	$4,000.00	$2,200.00	$8,800.00	$2,100.00	$8,400.00	$1,050.00	$4,200.00
609.02	48-INCH ACCESS MANHOLE W/ STEPS	EA	9	$1,050.00	$9,450.00	$2,550.00	$22,950.00	$2,700.00	$24,300.00	$1,070.00	$9,630.00
609.03	10-FOOT TYPE "C" MODIFIED DROP INLET	EA	1	$8,200.00	$8,200.00	$9,500.00	$9,500.00	$6,000.00	$6,000.00	$10,500.00	$10,500.00
609.04	4-FOOT TYPE "D" DROP INLET	EA	3	$3,700.00	$11,100.00	$4,100.00	$12,300.00	$2,000.00	$6,000.00	$5,250.00	$15,750.00
609.05	10-FOOT TYPE "D" MODIFIED DROP INLET	EA	1	$7,000.00	$7,000.00	$10,600.00	$10,600.00	$8,500.00	$8,500.00	$9,100.00	$9,100.00
609.06	20-FOOT TYPE "D" MODIFIED DROP INLET	EA	4	$13,000.00	$52,000.00	$18,200.00	$72,800.00	$14,000.00	$56,000.00	$15,600.00	$62,400.00
609.07	TYPE 2A DROP INLET	EA	1	$2,700.00	$2,700.00	$3,500.00	$3,500.00	$2,400.00	$2,400.00	$3,900.00	$3,900.00
609.08	12"x12" DROP INLET	EA	2	$1,000.00	$2,000.00	$2,500.00	$5,000.00	$1,300.00	$2,600.00	$1,700.00	$3,400.00
609.09	JUNCTION MANHOLE TYPE #1	EA	1	$16,500.00	$16,500.00	$22,100.00	$22,100.00	$32,000.00	$32,000.00	$35,000.00	$35,000.00
609.10	ADJUST EXISTING MANHOLE TO FINISH GRADE	EA	5	$550.00	$2,750.00	$650.00	$3,250.00	$600.00	$3,000.00	$700.00	$3,500.00
610.01	LIGHT RIP-RAP (D50=6")	CY	10	$160.00	$1,600.00	$370.00	$3,700.00	$150.00	$1,500.00	$95.00	$950.00
610.02	HEAVY RIP-RAP (D50=24")	CY	639	$65.00	$41,535.00	$65.00	$41,535.00	$75.00	$47,925.00	$70.00	$44,730.00
613.01	CONSTRUCT "L" TYPE CURB AND GUTTER	LF	621	$23.00	$14,283.00	$30.00	$18,630.00	$18.00	$11,178.00	$18.00	$11,178.00
613.02	CONSTRUCT CONCRETE SIDEWALK	SF	5,880	$4.00	$23,520.00	$6.00	$35,280.00	$5.00	$29,400.00	$3.50	$20,580.00
613.03	CONSTRUCT CONCRETE SIDEWALK RAMP CASE I	EA	5	$900.00	$4,500.00	$1,000.00	$5,000.00	$1,400.00	$7,000.00	$550.00	$2,750.00
613.04	CONSTRUCT (PCC) MEDIAN SURFACE	SF	210	$8.00	$1,680.00	$8.00	$1,680.00	$9.00	$1,890.00	$15.50	$3,255.00
613.05	CONSTRUCT CONCRETE CROSS GUTTER	SF	585	$9.00	$5,265.00	$12.00	$7,020.00	$11.00	$6,435.00	$6.40	$3,744.00
613.06	CONSTRUCT CONCRETE VALLEY GUTTER	SF	2,320	$9.00	$20,880.00	$12.00	$27,840.00	$9.00	$20,880.00	$6.40	$14,848.00

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc. UNIT PRICE	Meadow Valley Contractors, Inc. EXTENDED PRICE	Las Vegas Paving Corp. UNIT PRICE	Las Vegas Paving Corp. EXTENDED PRICE	Harber Company, Inc. UNIT PRICE	Harber Company, Inc. EXTENDED PRICE	Spirit Underground, LLC UNIT PRICE	Spirit Underground, LLC EXTENDED PRICE
613.07	INSTALL SALVAGED PARKING BUMPER	EA	52	$42.00	$2,184.00	$30.00	$1,560.00	$50.00	$2,600.00	$22.00	$1,144.00
613.08	CONSTRUCT COMMERCIAL AND INDUSTRIAL DRIVEWAY (OPTION 1)	SF	197	$8.00	$1,576.00	$11.00	$2,167.00	$13.00	$2,561.00	$7.50	$1,477.50
613.09	INSTALL BACKSTOP & DUGOUT	LS	1	$16,000.00	$16,000.00	$10,500.00	$10,500.00	$12,500.00	$12,500.00	$10,820.00	$10,820.00
613.10	INSTALL SALVAGED SHADE STRUCTURE CANOPY	EA	1	$4,500.00	$4,500.00	$5,800.00	$5,800.00	$7,000.00	$7,000.00	$2,120.00	$2,120.00
613.11	INSTALL SALVAGED BLEACHERS	EA	2	$1,000.00	$2,000.00	$525.00	$1,050.00	$500.00	$1,000.00	$1,070.00	$2,140.00
613.12	CONSTRUCT 6-INCH CONCRETE MOW CURB	LF	108	$11.00	$1,188.00	$11.00	$1,188.00	$20.00	$2,160.00	$9.00	$972.00
613.13	CONSTRUCT 12-INCH CONCRETE MOW CURB	LF	181	$13.00	$2,353.00	$14.00	$2,534.00	$20.00	$3,620.00	$12.00	$2,172.00
616.01	POST AND CABLE FENCE	LF	1,067	$22.50	$24,007.50	$17.00	$18,139.00	$22.00	$23,474.00	$24.00	$25,608.00
616.02	72-INCH CHAIN LINK FENCE	LF	117	$13.50	$1,579.50	$17.00	$1,989.00	$13.00	$1,521.00	$14.00	$1,638.00
616.03	72-INCH CHAIN LINK FENCE (W/ BARB WIRE)	LF	862	$14.50	**$12,499.00**	$19.00	$16,378.00	$14.00	$12,068.00	$15.00	$12,930.00
616.04	4-FOOT STEEL TUBE FENCE	LF	869	$41.00	$35,629.00	$50.00	$43,450.00	$40.00	$34,760.00	$43.00	$37,367.00
616.05	8-FOOT STEEL TUBE FENCE	LF	1,115	$57.00	$63,555.00	$36.00	$40,140.00	$55.00	$61,325.00	$60.00	$66,900.00
616.06	4-FOOT STEEL TUBE SINGLE ACCESS GATE	EA	1	$700.00	$700.00	$1,500.00	$1,500.00	$700.00	$700.00	$730.00	$730.00
616.07	8-FOOT STEEL TUBE SINGLE ACCESS GATE	EA	2	$1,050.00	$2,100.00	$2,000.00	$4,000.00	$1,000.00	$2,000.00	$1,080.00	$2,160.00
616.08	8-FOOT STEEL TUBE DOUBLE ACCESS GATE	EA	2	$1,500.00	$3,000.00	$2,500.00	$5,000.00	$1,500.00	$3,000.00	$1,630.00	$3,260.00
622.01	CONSTRUCTION SURVEYING	LS	1	$45,000.00	$45,000.00	$25,000.00	$25,000.00	$15,000.00	$15,000.00	$45,000.00	$45,000.00
623.01	REMOVE AND SALVAGE EXISTING STREETLIGHT	EA	3	$740.00	$2,220.00	$750.00	$2,250.00	$700.00	$2,100.00	$580.00	$1,740.00
623.02	REMOVE AND SALVAGE EXISTING AREA LIGHT	EA	1	$1,500.00	$1,500.00	$1,600.00	$1,600.00	$1,500.00	$1,500.00	$500.00	$500.00
623.03	REMOVE AND SALVAGE EXISTING AREA LIGHT (PROTECT-IN-PLACE FOUNDATION)	EA	1	$1,200.00	$1,200.00	$1,200.00	$1,200.00	$1,100.00	$1,100.00	$500.00	$500.00
623.04	REMOVE AND SALVAGE EXISTING EMERGENCY FLASHER	EA	1	$3,300.00	$3,300.00	$3,300.00	$3,300.00	$3,200.00	$3,200.00	$7,330.00	$7,330.00
623.05	INSTALL SALVAGED STREETLIGHT	EA	3	$4,100.00	$12,300.00	$4,200.00	$12,600.00	$4,000.00	$12,000.00	$1,660.00	$4,980.00
623.06	INSTALL SALVAGED AREA LIGHT	EA	1	$5,300.00	$5,300.00	$2,300.00	$2,300.00	$5,300.00	$5,300.00	$2,200.00	$2,200.00
623.07	INSTALL SALVAGED AREA LIGHT (EXISTING FOUNDATION)	EA	1	$2,200.00	$2,200.00	$2,200.00	$2,200.00	$2,200.00	$2,200.00	$1,400.00	$1,400.00
623.08	INSTALL SALVAGED EMERGENCY FLASHER	EA	1	$8,000.00	$8,000.00	$8,100.00	$8,100.00	$8,000.00	$8,000.00	$19,000.00	$19,000.00
623.09	INSTALL 6'X6' TRAFFIC LOOP DETECTOR	EA	18	$710.00	$12,780.00	$715.00	$12,870.00	$700.00	$12,600.00	$510.00	$9,180.00
623.10	REMOVE AND REPLACE NO 3-1/2 PULL BOX	EA	1	$300.00	$300.00	$300.00	$300.00	$300.00	$300.00	$450.00	$450.00
623.11	INSTALL 3-INCH TRAFFIC SIGNAL CONDUIT	LF	87	$35.50	$3,088.50	$36.00	$3,132.00	$35.00	$3,045.00	$3.50	$304.50
623.12	INSTALL NV ENERGY FACILITIES	LS	1	$27,000.00	$27,000.00	$26,500.00	$26,500.00	$28,000.00	$28,000.00	$47,500.00	$47,500.00

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc. UNIT PRICE	Meadow Valley Contractors, Inc. EXTENDED PRICE	Las Vegas Paving Corp. UNIT PRICE	Las Vegas Paving Corp. EXTENDED PRICE	Harber Company, Inc. UNIT PRICE	Harber Company, Inc. EXTENDED PRICE	Spirit Underground, LLC UNIT PRICE	Spirit Underground, LLC EXTENDED PRICE
623.13	ADJUST/RELOCATE VAULTS (STA 146+12 AND STA 146+40)	LS	1	$4,000.00	$4,000.00	$3,800.00	$3,800.00	$3,000.00	$3,000.00	$20,750.00	$20,750.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	$100,000.00	$100,000.00	$110,000.00	$110,000.00	$50,000.00	$50,000.00	$156,000.00	$156,000.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGNS	DAY	500	$45.00	$22,500.00	$50.00	$25,000.00	$45.00	$22,500.00	$10.00	$5,000.00
625.02	ARROW DISPLAYS	DAY	100	$34.50	$3,450.00	$25.00	$2,500.00	$34.00	$3,400.00	$40.00	$4,000.00
627.01	REMOVE AND SALVAGE EXISTING STREET SIGN	EA	5	$34.50	$172.50	$85.00	$425.00	$30.00	$150.00	$130.00	$650.00
627.02	INSTALL SALVAGED SIGN (GROUND AND POLE MOUNTED)	EA	5	$93.00	$465.00	$85.00	$425.00	$90.00	$450.00	$270.00	$1,350.00
628.01	"ONLY" (TYPE II PMF)	EA	3	$111.00	$333.00	$150.00	$450.00	$100.00	$300.00	$190.00	$570.00
628.02	"ARROW" (TYPE II PMF)	EA	9	$79.00	$711.00	$125.00	$1,125.00	$80.00	$720.00	$180.00	$1,620.00
628.03	"BIKE SYMBOL" (TYPE II PMF)	EA	3	$117.00	$351.00	$200.00	$600.00	$115.00	$345.00	$150.00	$450.00
628.04	4" SOLID WHITE PAVEMENT MARKING (PAINT)	LF	3,080	$1.00	$3,080.00	$1.00	$3,080.00	$0.25	$770.00	$0.35	$1,078.00
628.05	(POLYUREA)	LF	1,191	$1.00	$1,191.00	$2.00	$2,382.00	$1.00	$1,191.00	$2.20	**$2,620.20**
628.06	6" DOTTED WHITE PAVEMENT MARKING (POLYUREA)	LF	104	$1.00	$104.00	$2.00	$208.00	$1.00	$104.00	$2.20	$228.80
628.07	4" DOUBLE SOLID YELLOW PAVEMENT MARKING (POLYUREA)	LF	579	$1.00	$579.00	$3.00	$1,737.00	$1.00	$579.00	$2.40	$1,389.60
628.08	24" CROSSWALK RECTANGULAR (TYPE II PMF)	LF	316	$9.00	$2,844.00	$8.00	$2,528.00	$9.00	$2,844.00	$7.10	$2,243.60
628.09	24" STOP LINE (TYPE II PMF)	LF	145	$9.00	$1,305.00	$8.00	$1,160.00	$9.00	$1,305.00	$7.10	$1,029.50
628.10	24" YELLOW TRANSITION STRIPING (TYPE II PMF)	LF	206	$9.00	$1,854.00	$9.00	$1,854.00	$9.00	$1,854.00	$6.50	$1,339.00
628.11	WHITE YIELD TRIANGLES (TYPE II PMF)	EA	5	$33.00	$165.00	$150.00	$750.00	$30.00	$150.00	$43.00	$215.00
628.12	YELLOW REFLECTIVE PAINT	SF	40	$3.00	$120.00	$10.00	$400.00	$3.00	$120.00	$0.80	$32.00
629.01	10-INCH PVC WATERLINE RELOCATION BY HINSON STREET	LS	1	$28,500.00	$28,500.00	$31,000.00	$31,000.00	$40,000.00	$40,000.00	$42,000.00	$42,000.00
629.02	10-INCH DIP WATERLINE RELOCATION AT FULTON PLACE AND NORTHSTAR STREET	LS	1	$20,000.00	$20,000.00	$24,000.00	$24,000.00	$18,000.00	$18,000.00	$24,000.00	$24,000.00
629.03	36-INCH WATERLINE #1 RELOCATION	LS	1	$135,000.00	$135,000.00	$260,000.00	$260,000.00	$140,000.00	$140,000.00	$153,000.00	$153,000.00
629.04	36-INCH WATERLINE #2 RELOCATION	LS	1	$155,000.00	$155,000.00	$290,000.00	$290,000.00	$175,000.00	$175,000.00	$153,000.00	$153,000.00
629.05	36-INCH WATERLINE RELOCATION AT MOUNTAIN VIEW AND HINSON STREET	LS	1	$250,000.00	$250,000.00	$115,000.00	$115,000.00	$215,000.00	$215,000.00	$182,000.00	$182,000.00
629.06	ACP WATERLINE REPLACEMENT (4"-6")	LF	96	$115.00	$11,040.00	$200.00	$19,200.00	$220.00	$21,120.00	$76.00	$7,296.00
629.07	RELOCATE 10-INCH BLOW-OFF / RELIEF VALVE ASSEMBLY	LS	1	$10,000.00	$10,000.00	$3,500.00	$3,500.00	$4,000.00	$4,000.00	$7,850.00	$7,850.00
629.08	ADJUST EXISTING WATER VALVE BOX COVER TO FINISH GRADE	EA	2	$1,200.00	$2,400.00	$500.00	$1,000.00	$400.00	$800.00	$450.00	$900.00
629.09	6-INCH DIP WATERLINE RELOCATION ON HINSON STREET	LS	1	$10,000.00	$10,000.00	$12,700.00	$12,700.00	$12,000.00	$12,000.00	$14,000.00	$14,000.00
630.01	6-INCH PVC SDR35 SANITARY SEWER LATERAL	LF	10	$250.00	$2,500.00	$230.00	$2,300.00	$122.00	$1,220.00	$60.00	$600.00
630.02	8-INCH PVC SDR35 SANITARY SEWER PIPE	LF	211	$120.00	$25,320.00	$190.00	$40,090.00	$115.00	$24,265.00	$164.00	$34,604.00

ITEM NO.	DESCRIPTION	U O M	QTY	Meadow Valley Contractors, Inc. UNIT PRICE	Meadow Valley Contractors, Inc. EXTENDED PRICE	Las Vegas Paving Corp. UNIT PRICE	Las Vegas Paving Corp. EXTENDED PRICE	Harber Company, Inc. UNIT PRICE	Harber Company, Inc. EXTENDED PRICE	Spirit Underground, LLC UNIT PRICE	Spirit Underground, LLC EXTENDED PRICE
630.03	8-INCH PVC C-900 SANITARY SEWER PIPE	LF	275	$57.00	$15,675.00	$140.00	$38,500.00	$60.00	$16,500.00	$32.00	$8,800.00
630.04	12-INCH PVC SDR35 SANITARY SEWER PIPE	LF	152	$75.00	$11,400.00	$150.00	$22,800.00	$70.00	$10,640.00	$46.00	$6,992.00
630.05	18-INCH PVC SDR35 SANITARY SEWER PIPE	LF	229	$115.00	$26,335.00	$262.00	$59,998.00	$130.00	$29,770.00	$156.00	$35,724.00
630.06	18-INCH PVC C-905 SANITARY SEWER PIPE	LF	203	$80.00	$16,240.00	$243.00	$49,329.00	$100.00	$20,300.00	$120.00	$24,360.00
630.07	48-INCH SANITARY SEWER MANHOLE	EA	6	$1,500.00	$9,000.00	$5,200.00	$31,200.00	$5,500.00	$33,000.00	$2,620.00	$15,720.00
630.08	60-INCH SANITARY SEWER MANHOLE	EA	5	$2,500.00	$12,500.00	$7,000.00	$35,000.00	$8,500.00	$42,500.00	$4,170.00	$20,850.00
630.09	ABANDON 6-INCH SANITARY SEWER LATERAL	LF	40	$75.00	$3,000.00	$15.00	$600.00	$13.00	$520.00	$2.20	$88.00
630.10	ABANDON 8-INCH SANITARY SEWER PIPE	LF	121	$32.00	$3,872.00	$16.00	$1,936.00	$13.00	$1,573.00	$2.20	$266.20
630.11	ABANDON 12-INCH SANITARY SEWER MAIN	LF	558	$11.00	$6,138.00	$10.00	$5,580.00	$7.00	$3,906.00	$3.00	$1,674.00
630.12	SAND FILTER FACILITY RELOCATION	LS	1	$30,000.00	$30,000.00	$44,500.00	$44,500.00	$24,000.00	$24,000.00	$23,500.00	$23,500.00
630.13	REMOVE EXISTING SANITARY SEWER LINE (4"-12")	LF	238	$35.00	$8,330.00	$7.00	$1,666.00	$24.00	$5,712.00	$18.00	$4,284.00
630.14	ABANDON-IN-PLACE EXISTING SANITARY SEWER MANHOLE	EA	2	$1,300.00	$2,600.00	$1,200.00	$2,400.00	$1,000.00	$2,000.00	$1,500.00	$3,000.00
633.01	NON-REFLECTIVE PAVEMENT MARKERS	EA	971	$1.50	$1,456.50	$3.00	$2,913.00	$1.00	$971.00	$1.50	$1,456.50
633.02	REFLECTIVE PAVEMENT MARKERS	EA	372	$2.50	$930.00	$3.00	$1,116.00	$2.00	$744.00	$2.20	$818.40
637.01	DUST CONTROL	LS	1	$100,000.00	$100,000.00	$19,500.00	$19,500.00	$5,000.00	$5,000.00	$65,000.00	$65,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	$25,000.00	$25,000.00	$600.00	$600.00	$2,000.00	$2,000.00	$5,500.00	$5,500.00
	Total Base Bid Amount				$10,982,831.50		$11,761,026.00		$11,819,779.00		$11,928,335.50
	Engineer's Estimate $14,210,589.55										
	Responsive Bidder				**Yes**						
	Responsible Bidder				**Yes**						

TO: Cheri Edelman Please review and approve recommended award to Meadow Valley Contractors, Inc. in the amount of $ 10,982,831.50 .

Purchasing & Contracts Representative — Date: 9/30/09

Using Department Authorized Rep Signature — Date: 10/1/09

ITEM NO.	DESCRIPTION	U O M	QTY	Wiser Construction, LLC		Frehner Construction Co, Inc.		Contri Construction Co.		Capriati Construction Corp., Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	35	$500.00	$17,500.00	$500.00	$17,500.00	$500.00	$17,500.00	$500.00	$17,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	35	$3,448.50	$120,697.50	$1,430.00	$50,050.00	$500.00	$17,500.00	$1,480.96	$51,833.60
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00
202.01	REMOVAL OF ASPHALT PAVEMENT	SY	17,147	$5.43	$93,108.21	$4.00	$68,588.00	$5.00	$85,735.00	$3.97	$68,073.59
202.02	REMOVE EXISTING SIDEWALK	SF	6,000	$0.72	$4,320.00	$2.50	$15,000.00	$1.00	$6,000.00	$1.42	$8,520.00
202.03	REMOVE EXISTING CROSS GUTTER	SF	665	$1.47	$977.55	$2.50	$1,662.50	$1.00	$665.00	$2.83	$1,881.95
202.04	REMOVE EXISTING CURB AND GUTTER	LF	772	$2.02	$1,559.44	$8.00	$6,176.00	$1.00	$772.00	$1.58	$1,219.76
202.05	REMOVE EXISTING CHAIN LINK FENCE	LF	1,685	$1.57	$2,645.45	$9.00	$15,165.00	$2.00	$3,370.00	$1.56	$2,628.60
202.06	REMOVE EXISTING STEEL TUBE FENCE	LF	1,100	$1.89	$2,079.00	$16.00	$17,600.00	$14.00	$15,400.00	$1.87	$2,057.00
202.07	REMOVE EXISTING CHANNEL HANDRAIL	LF	1,780	$1.57	$2,794.60	$6.00	$10,680.00	$4.00	$7,120.00	$1.56	$2,776.80
202.08	REMOVE EXISTING STORM DRAIN JUNCTION STRUCTURE	EA	1	$2,025.21	$2,025.21	$5,000.00	$5,000.00	$5,737.00	$5,737.00	$5,709.81	$5,709.81
202.09	REMOVE AND SALVAGE EXISTING PARKING BUMPERS	EA	52	$13.25	$689.00	$13.00	$676.00	$13.00	$676.00	$10.40	$540.80
202.10	REMOVE EXISTING STORM DRAIN PIPE (18-INCH)	LF	44	$18.75	$825.00	$4.00	$176.00	$24.00	$1,056.00	$22.40	$985.60
202.11	REMOVE EXISTING LARGE DIAMETER STORM DRAIN RCP AND RCB	LF	566	$8.42	$4,765.72	$31.00	$17,546.00	$108.00	$61,128.00	$41.11	$23,268.26
202.12	REMOVE EXISTING TRAPEZOIDAL REINFORCED CONCRETE LINED CHANNEL	LF	810	$31.73	$25,701.30	$150.00	$121,500.00	$98.00	$79,380.00	$46.72	$37,843.20
202.13	REMOVE EXISTING RECTANGULAR REINFORCED CONCRETE LINED CHANNEL	LF	952	$35.20	$33,510.40	$160.00	$152,320.00	$98.00	$93,296.00	$46.78	$44,534.56
202.14	REMOVE AND SALVAGE EXISTING SHADE STRUCTURE CANOPY	EA	1	$1,766.14	$1,766.14	$4,000.00	$4,000.00	$3,697.00	$3,697.00	$2,128.26	$2,128.26
202.15	REMOVE EXISTING DROP INLET	EA	1	$618.38	$618.38	$600.00	$600.00	$1,592.00	$1,592.00	$1,335.15	$1,335.15
202.16	ABANDON-IN-PLACE EXISTING STORM DRAIN MANHOLE	EA	1	$836.00	$836.00	$300.00	$300.00	$137.00	$137.00	$1,796.18	$1,796.18
202.17	REMOVE AND SALVAGE EXISTING BLEACHERS	EA	2	$968.43	$1,936.86	$600.00	$1,200.00	$528.00	$1,056.00	$590.56	$1,181.12
202.18	REMOVE EXISTING CHANNEL MONITORING STATION	EA	1	$1,582.18	$1,582.18	$1,525.00	$1,525.00	$528.00	$528.00	$470.81	$470.81
212.01	REMOVE AND RECONSTRUCT EXISTING LANDSCAPING AND IRRIGATION	LS	1	$312,455.00	$312,455.00	$276,000.00	$276,000.00	$281,656.00	$281,656.00	$284,960.21	$284,960.21
212.02	RELOCATE EXISTING LARGE DIAMETER TREE	EA	2	$1,567.50	$3,135.00	$23,000.00	$46,000.00	$21,871.00	$43,742.00	$22,360.00	$44,720.00

				Wiser Construction, LLC		Frehner Construction Co, Inc.		Contri Construction Co.		Capriati Construction Corp., Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
270.01	DEWATERING	LS	1	$244,765.13	$244,765.13	$138,700.00	$138,700.00	$231,627.00	$231,627.00	$330,725.20	$330,725.20
302.01	TYPE II AGGREGATE BASE	CY	4,100	$25.01	$102,541.00	$25.00	$102,500.00	$31.00	$127,100.00	$33.27	$136,407.00
402.01	RESIN PAVEMENT SURFACE 2.5-INCH	SY	515	$120.31	$61,959.65	$122.00	$62,830.00	$76.00	$39,140.00	$88.40	$45,526.00
402.02	PLANTMIX BITUMINOUS SURFACE 2-INCH	SY	1,927	$10.12	$19,501.24	$12.00	$23,124.00	$10.00	$19,270.00	$9.67	$18,634.09
402.03	PLANTMIX BITUMINOUS SURFACE 5-INCH	SY	4,366	$18.54	$80,945.64	$23.00	$100,418.00	$19.00	$82,954.00	$19.66	$85,835.56
402.04	PLANTMIX BITUMINOUS SURFACE 7-INCH	SY	5,334	$24.32	$129,722.88	$29.00	$154,686.00	$25.00	$133,350.00	$26.94	$143,697.96
402.05	PLANTMIX BITUMINOUS SURFACE 8-INCH	SY	5,093	$27.20	$138,529.60	$35.00	$178,255.00	$27.00	$137,511.00	$30.58	$155,743.94
403-2.01	3/4-INCH UTACS BONDED WITH A PMM, S3 GRADATION	SY	5,093	$14.84	$75,580.12	$11.50	$58,569.50	$15.00	$76,395.00	$11.44	$58,263.92
408.01	EMULSIFIED ASPHALT SLURRY SEAL	SY	5,592	$59.81	**$334,457.52**	$3.25	$18,174.00	$3.00	$16,776.00	$3.22	$18,006.24
502.01	JUNCTION STRUCTURE #1 (HINSON)	LS	1	$50,142.57	$50,142.57	$66,100.00	$66,100.00	$52,258.00	$52,258.00	$85,064.53	$85,064.53
502.02	JUNCTION STRUCTURE #2 (FULTON)	LS	1	$30,336.23	$30,336.23	$38,980.00	$38,980.00	$39,307.00	$39,307.00	$49,213.65	$49,213.65
502.03	10'X8' ACCESS JUNCTION STRUCTURE	LS	1	$48,546.57	$48,546.57	$48,640.00	$48,640.00	$38,383.00	$38,383.00	$49,046.50	$49,046.50
502.04	PRE-CAST 6'X5' REINFORCED CONCRETE BOX	LF	198	$953.73	$188,838.54	$960.00	$190,080.00	$1,077.00	$213,246.00	$996.91	$197,388.18
502.05	CAST-IN-PLACE 7'X3' REINFORCED CONCRETE BOX	LF	13	$659.16	$8,569.08	$660.00	$8,580.00	$2,442.00	$31,746.00	$1,222.23	$15,888.99
502.06	PRE-CAST 8'X5' REINFORCED CONCRETE BOX	LF	55	$860.98	$47,353.90	$970.00	$53,350.00	$929.00	$51,095.00	$1,001.03	$55,056.65
502.07	PRE-CAST 18'X9' REINFORCED CONCRETE BOX	LF	1,648	$1,477.28	$2,434,557.44	$1,398.00	$2,303,904.00	$1,429.00	$2,354,992.00	$1,721.90	**$2,837,691.20**
502.08	PRE-CAST 19'X7' REINFORCED CONCRETE BOX	LF	803	$1,570.41	$1,261,039.23	$1,560.00	$1,252,680.00	$1,736.00	$1,394,008.00	$1,505.10	**$1,208,595.30**
502.09	PRE-CAST 19'X8' REINFORCED CONCRETE BOX	LF	1,516	$1,636.02	$2,480,206.32	$1,725.00	$2,615,100.00	$1,581.00	$2,396,796.00	$1,719.44	**$2,606,671.04**
502.10	PRE-CAST TRANSITION STRUCTURE #1 (18'X9' TO 19'X8')	LF	18	$3,783.48	$68,102.64	$3,880.00	$69,840.00	$3,823.00	$68,814.00	$3,673.81	$66,128.58
502.11	PRE-CAST TRANSITION STRUCTURE #2 (19'X8' TO 19'X7')	LF	12	$3,712.92	$44,555.04	$3,800.00	$45,600.00	$3,740.00	$44,880.00	$3,656.45	$43,877.40
502.12	43-FOOT REINFORCED CONCRETE CHANNEL	LF	428	$650.83	$278,555.24	$950.00	$406,600.00	$1,026.00	$439,128.00	$768.31	$328,836.68
502.13	45-FOOT REINFORCED CONCRETE CHANNEL	LF	641	$641.91	$411,464.31	$950.00	$608,950.00	$1,028.00	$658,948.00	$798.07	$511,562.87
502.14	40-FOOT REINFORCED CONCRETE CHANNEL	LF	158	$645.87	$102,047.46	$933.00	$147,414.00	$967.00	$152,786.00	$868.51	$137,224.58
502.15	40-FOOT (W/ ACCESS RAMP) REINFORCED CONCRETE CHANNEL	LF	132	$974.15	$128,587.80	$1,140.00	$150,480.00	$1,237.00	$163,284.00	$1,154.44	$152,386.08
502.16	19-FOOT REINFORCED CONCRETE CHANNEL	LF	112	$629.12	$70,461.44	$675.00	$75,600.00	$878.00	$98,336.00	$781.11	$87,484.32
502.17	18-FOOT REINFORCED CONCRETE CHANNEL	LF	99	$640.90	$63,449.10	$720.00	$71,280.00	$887.00	$87,813.00	$833.55	$82,521.45
502.18	REINFORCED CONCRETE CHANNEL TRANSITION (30-FOOT TRAP TO 30-FOOT RECTANGULAR)	LF	25	$1,307.61	$32,690.25	$760.00	$19,000.00	$966.00	$24,150.00	$1,441.44	$36,036.00
502.19	REINFORCED CONCRETE CHANNEL TRANSITION (30-FOOT TO 18-FOOT)	LF	150	$654.76	$98,214.00	$690.00	$103,500.00	$848.00	$127,200.00	$810.09	$121,513.50

ITEM NO.	DESCRIPTION	U O M	QTY	Wiser Construction, LLC		Frehner Construction Co, Inc.		Contri Construction Co.		Capriati Construction Corp., Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.20	REINFORCED CONCRETE CHANNEL TRANSITION (43-FOOT TO 45-FOOT)	LF	20	$1,489.74	$29,794.80	$980.00	$19,600.00	$910.00	$18,200.00	$1,271.62	$25,432.40
502.21	CHANNEL TRANSITION (STA 160+83 TO STA 161+83)	LF	103	$415.26	$42,771.78	$675.00	$69,525.00	$691.00	$71,173.00	$641.22	$66,045.66
502.22	TEMPORARY CLOSURE WALL (18'X9' RCB)	EA	1	$7,903.34	$7,903.34	$12,900.00	$12,900.00	$21,016.00	$21,016.00	$4,571.84	$4,571.84
502.23	NDOT TYPE II HEADWALL	EA	1	$7,266.93	$7,266.93	$6,460.00	$6,460.00	$12,900.00	$12,900.00	$9,065.58	$9,065.58
502.24	CONSTRUCT 84-INCH RCP PLUG	EA	5	$1,567.50	$7,837.50	$2,360.00	$11,800.00	$2,405.00	$12,025.00	$2,473.12	$12,365.60
603.01	18-INCH REINFORCED CONCRETE PIPE CLASS III	LF	145	$71.32	$10,341.40	$145.00	$21,025.00	$179.00	$25,955.00	$94.82	$13,748.90
603.02	24-INCH REINFORCED CONCRETE PIPE CLASS III	LF	37	$75.96	$2,810.52	$120.00	$4,440.00	$166.00	$6,142.00	$147.78	$5,467.86
603.03	30-INCH REINFORCED CONCRETE PIPE CLASS III	LF	49	$100.88	$4,943.12	$220.00	$10,780.00	$239.00	$11,711.00	$151.11	$7,404.39
603.04	14" X 23" HE REINFORCED CONCRETE PIPE CLASS III	LF	6	$127.29	$763.74	$300.00	$1,800.00	$186.00	$1,116.00	$192.31	$1,153.86
609.01	36-INCH ACCESS MANHOLE W/ STEPS	EA	4	$2,567.57	$10,270.28	$2,172.00	$8,688.00	$2,330.00	$9,320.00	$1,997.51	$7,990.04
609.02	48-INCH ACCESS MANHOLE W/ STEPS	EA	9	$2,593.69	$23,343.21	$2,540.00	$22,860.00	$3,090.00	$27,810.00	$2,379.45	$21,415.05
609.03	10-FOOT TYPE "C" MODIFIED DROP INLET	EA	1	$9,989.47	$9,989.47	$9,615.00	$9,615.00	$14,498.00	$14,498.00	$10,803.27	$10,803.27
609.04	4-FOOT TYPE "D" DROP INLET	EA	3	$4,389.57	$13,168.71	$5,815.00	$17,445.00	$10,284.00	$30,852.00	$5,149.91	$15,449.73
609.05	10-FOOT TYPE "D" MODIFIED DROP INLET	EA	1	$9,691.13	$9,691.13	$11,448.00	$11,448.00	$21,138.00	$21,138.00	$9,845.43	$9,845.43
609.06	20-FOOT TYPE "D" MODIFIED DROP INLET	EA	4	$15,912.22	$63,648.88	$16,560.00	$66,240.00	$23,477.00	$93,908.00	$17,983.52	$71,934.08
609.07	TYPE 2A DROP INLET	EA	1	$4,990.92	$4,990.92	$4,239.00	$4,239.00	$4,362.00	$4,362.00	$4,234.71	$4,234.71
609.08	12"x12" DROP INLET	EA	2	$1,529.88	$3,059.76	$1,710.00	$3,420.00	$3,018.00	$6,036.00	$1,772.63	$3,545.26
609.09	JUNCTION MANHOLE TYPE #1	EA	1	$21,701.52	$21,701.52	$29,513.00	$29,513.00	$26,206.00	$26,206.00	$31,103.80	$31,103.80
609.10	ADJUST EXISTING MANHOLE TO FINISH GRADE	EA	5	$522.50	$2,612.50	$760.00	$3,800.00	$389.00	$1,945.00	$599.67	$2,998.35
610.01	LIGHT RIP-RAP (D50=6")	CY	10	$83.60	$836.00	$145.00	$1,450.00	$232.00	$2,320.00	$79.38	$793.80
610.02	HEAVY RIP-RAP (D50=24")	CY	639	$104.50	$66,775.50	$71.00	$45,369.00	$32.00	$20,448.00	$91.03	$58,168.17
613.01	CONSTRUCT "L" TYPE CURB AND GUTTER	LF	621	$16.11	$10,004.31	$23.00	$14,283.00	$26.00	$16,146.00	$13.56	$8,420.76
613.02	CONSTRUCT CONCRETE SIDEWALK	SF	5,880	$3.07	$18,051.60	$3.50	$20,580.00	$5.00	$29,400.00	$2.86	$16,816.80
613.03	CONSTRUCT CONCRETE SIDEWALK RAMP CASE I	EA	5	$1,843.18	$9,215.90	$904.00	$4,520.00	$2,154.00	$10,770.00	$1,156.03	$5,780.15
613.04	CONSTRUCT (PCC) MEDIAN SURFACE	SF	210	$5.23	$1,098.30	$8.00	$1,680.00	$8.00	$1,680.00	$10.05	$2,110.50
613.05	CONSTRUCT CONCRETE CROSS GUTTER	SF	585	$7.32	$4,282.20	$9.00	$5,265.00	$29.00	$16,965.00	$10.42	$6,095.70
613.06	CONSTRUCT CONCRETE VALLEY GUTTER	SF	2,320	$7.32	$16,982.40	$9.00	$20,880.00	$18.00	$41,760.00	$7.16	$16,611.20

ITEM NO.	DESCRIPTION	U O M	QTY	Wiser Construction, LLC		Frehner Construction Co, Inc.		Contri Construction Co.		Capriati Construction Corp., Inc.	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
613.07	INSTALL SALVAGED PARKING BUMPER	EA	52	$41.46	$2,155.92	$41.00	$2,132.00	$26.00	$1,352.00	$20.80	$1,081.60
613.08	CONSTRUCT COMMERCIAL AND INDUSTRIAL DRIVEWAY (OPTION 1)	SF	197	$12.54	$2,470.38	$8.00	$1,576.00	$13.00	$2,561.00	$10.56	$2,080.32
613.09	INSTALL BACKSTOP & DUGOUT	LS	1	$14,630.00	$14,630.00	$13,020.00	$13,020.00	$10,563.00	$10,563.00	$17,630.50	$17,630.50
613.10	INSTALL SALVAGED SHADE STRUCTURE CANOPY	EA	1	$12,540.00	$12,540.00	$5,695.00	$5,695.00	$5,810.00	$5,810.00	$4,516.51	$4,516.51
613.11	INSTALL SALVAGED BLEACHERS	EA	2	$4,180.00	$8,360.00	$520.00	$1,040.00	$528.00	$1,056.00	$590.56	**$1,181.12**
613.12	CONSTRUCT 6-INCH CONCRETE MOW CURB	LF	108	$20.90	$2,257.20	$11.00	$1,188.00	$17.00	$1,836.00	$8.91	$962.28
613.13	CONSTRUCT 12-INCH CONCRETE MOW CURB	LF	181	$20.90	$3,782.90	$13.00	$2,353.00	$19.00	$3,439.00	$11.14	$2,016.34
616.01	POST AND CABLE FENCE	LF	1,067	$22.77	$24,295.59	$16.00	$17,072.00	$16.00	$17,072.00	$22.65	$24,167.55
616.02	72-INCH CHAIN LINK FENCE	LF	117	$13.41	$1,568.97	$27.00	$3,159.00	$17.00	$1,989.00	$13.34	$1,560.78
616.03	72-INCH CHAIN LINK FENCE (W/ BARB WIRE)	LF	862	$14.37	$12,386.94	$19.00	$16,378.00	$19.00	$16,378.00	$14.30	$12,326.60
616.04	4-FOOT STEEL TUBE FENCE	LF	869	$41.18	$35,785.42	$49.00	$42,581.00	$50.00	$43,450.00	$40.98	$35,611.62
616.05	8-FOOT STEEL TUBE FENCE	LF	1,115	$56.89	$63,432.35	$35.00	$39,025.00	$36.00	$40,140.00	$56.62	$63,131.30
616.06	4-FOOT STEEL TUBE SINGLE ACCESS GATE	EA	1	$700.15	$700.15	$1,450.00	$1,450.00	$1,479.00	$1,479.00	$696.80	$696.80
616.07	8-FOOT STEEL TUBE SINGLE ACCESS GATE	EA	2	$1,034.55	$2,069.10	$1,965.00	$3,930.00	$2,007.00	$4,014.00	$1,029.60	$2,059.20
616.08	8-FOOT STEEL TUBE DOUBLE ACCESS GATE	EA	2	$1,567.50	**$3,135.00**	$2,435.00	$4,870.00	$2,482.00	$4,964.00	$1,560.00	$3,120.00
622.01	CONSTRUCTION SURVEYING	LS	1	$15,622.75	$15,622.75	$34,850.00	$34,850.00	$36,380.00	$36,380.00	$26,000.00	$26,000.00
623.01	REMOVE AND SALVAGE EXISTING STREETLIGHT	EA	3	$741.95	$2,225.85	$725.00	$2,175.00	$1,722.00	$5,166.00	$468.00	$1,404.00
623.02	REMOVE AND SALVAGE EXISTING AREA LIGHT	EA	1	$1,525.70	$1,525.70	$1,495.00	$1,495.00	$924.00	$924.00	$1,560.00	$1,560.00
623.03	REMOVE AND SALVAGE EXISTING AREA LIGHT (PROTECT-IN-PLACE FOUNDATION)	EA	1	$1,175.63	$1,175.63	$1,153.00	$1,153.00	$581.00	$581.00	$1,560.00	$1,560.00
623.04	REMOVE AND SALVAGE EXISTING EMERGENCY FLASHER	EA	1	$3,260.40	$3,260.40	$3,198.00	$3,198.00	$1,252.00	$1,252.00	$676.00	$676.00
623.05	INSTALL SALVAGED STREETLIGHT	EA	3	$4,117.30	$12,351.90	$4,038.00	$12,114.00	$1,320.00	$3,960.00	$780.00	$2,340.00
623.06	INSTALL SALVAGED AREA LIGHT	EA	1	$5,266.80	$5,266.80	$5,165.00	$5,165.00	$1,796.00	$1,796.00	$2,600.00	$2,600.00
623.07	INSTALL SALVAGED AREA LIGHT (EXISTING FOUNDATION)	EA	1	$2,204.95	$2,204.95	$2,165.00	$2,165.00	$856.00	$856.00	$2,600.00	$2,600.00
623.08	INSTALL SALVAGED EMERGENCY FLASHER	EA	1	$8,009.93	$8,009.93	$7,855.00	$7,855.00	$6,127.00	$6,127.00	$676.00	$676.00
623.09	INSTALL 6'X6' TRAFFIC LOOP DETECTOR	EA	18	$710.60	$12,790.80	$696.00	$12,528.00	$623.00	$11,214.00	$468.00	$8,424.00
623.10	REMOVE AND REPLACE NO 3-1/2 PULL BOX	EA	1	$303.05	$303.05	$297.00	$297.00	$496.00	$496.00	$364.00	$364.00
623.11	INSTALL 3-INCH TRAFFIC SIGNAL CONDUIT	LF	87	$35.53	$3,091.11	$35.00	$3,045.00	$32.00	$2,784.00	$27.04	$2,352.48
623.12	INSTALL NV ENERGY FACILITIES	LS	1	$27,661.15	$27,661.15	$25,853.00	$25,853.00	$49,446.00	$49,446.00	$39,977.60	$39,977.60

ITEM NO.	DESCRIPTION	U O M	QTY	Wiser Construction, LLC UNIT PRICE	Wiser Construction, LLC EXTENDED PRICE	Frehner Construction Co, Inc. UNIT PRICE	Frehner Construction Co, Inc. EXTENDED PRICE	Contri Construction Co. UNIT PRICE	Contri Construction Co. EXTENDED PRICE	Capriati Construction Corp., Inc. UNIT PRICE	Capriati Construction Corp., Inc. EXTENDED PRICE
623.13	ADJUST/RELOCATE VAULTS (STA 146+12 AND STA 146+40)	LS	1	$3,762.00	$3,762.00	$3,689.00	$3,689.00	$8,053.00	$8,053.00	$3,120.00	$3,120.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	$66,629.20	$66,629.20	$135,685.00	$135,685.00	$94,160.00	$94,160.00	$204,384.70	$204,384.70
625.01	PORTABLE CHANGEABLE MESSAGE SIGNS	DAY	500	$78.38	$39,190.00	$44.00	$22,000.00	$8.00	$4,000.00	$46.80	$23,400.00
625.02	ARROW DISPLAYS	DAY	100	$28.22	$2,822.00	$34.00	$3,400.00	$46.00	$4,600.00	$23.40	$2,340.00
627.01	REMOVE AND SALVAGE EXISTING STREET SIGN	EA	5	$41.47	$207.35	$34.00	$170.00	$132.00	$660.00	$130.00	$650.00
627.02	INSTALL SALVAGED SIGN (GROUND AND POLE MOUNTED)	EA	5	$92.47	**$462.35**	$91.00	$455.00	$132.00	$660.00	$130.00	$650.00
628.01	"ONLY" (TYPE II PMF)	EA	3	$111.43	$334.29	$109.00	$327.00	$158.00	$474.00	$156.00	$468.00
628.02	"ARROW" (TYPE II PMF)	EA	9	$79.24	$713.16	$78.00	$702.00	$90.00	$810.00	$88.40	$795.60
628.03	"BIKE SYMBOL" (TYPE II PMF)	EA	3	$116.86	$350.58	$12.00	$36.00	$69.00	$207.00	$67.60	$202.80
628.04	4" SOLID WHITE PAVEMENT MARKING (PAINT)	LF	3,080	$0.29	$893.20	$0.30	$924.00	$0.37	$1,139.60	$0.36	$1,108.80
628.05	(POLYUREA)	LF	1,191	$0.69	$821.79	$1.00	$1,191.00	$1.00	$1,191.00	$1.25	$1,488.75
628.06	6" DOTTED WHITE PAVEMENT MARKING (POLYUREA)	LF	104	$0.66	$68.64	$1.00	$104.00	$1.00	$104.00	$1.25	$130.00
628.07	4" DOUBLE SOLID YELLOW PAVEMENT MARKING (POLYUREA)	LF	579	$0.95	$550.05	$1.00	$579.00	$3.00	$1,737.00	$2.50	$1,447.50
628.08	24" CROSSWALK RECTANGULAR (TYPE II PMF)	LF	316	$8.98	$2,837.68	$9.00	$2,844.00	$33.00	$10,428.00	$32.24	$10,187.84
628.09	24" STOP LINE (TYPE II PMF)	LF	145	$9.02	$1,307.90	$9.00	$1,305.00	$15.00	$2,175.00	$14.56	$2,111.20
628.10	24" YELLOW TRANSITION STRIPING (TYPE II PMF)	LF	206	$8.87	$1,827.22	$9.00	$1,854.00	$16.00	$3,296.00	$15.60	$3,213.60
628.11	WHITE YIELD TRIANGLES (TYPE II PMF)	EA	5	$33.01	$165.05	$32.00	$160.00	$26.00	$130.00	$26.00	$130.00
628.12	YELLOW REFLECTIVE PAINT	SF	40	$2.87	$114.80	$3.00	$120.00	$1.00	$40.00	$1.30	$52.00
629.01	10-INCH PVC WATERLINE RELOCATION BY HINSON STREET	LS	1	$28,215.00	$28,215.00	$29,425.00	$29,425.00	$35,376.00	$35,376.00	$28,694.43	$28,694.43
629.02	10-INCH DIP WATERLINE RELOCATION AT FULTON PLACE AND NORTHSTAR STREET	LS	1	$23,512.50	$23,512.50	$23,015.00	$23,015.00	$28,750.00	$28,750.00	$22,152.10	$22,152.10
629.03	36-INCH WATERLINE #1 RELOCATION	LS	1	$104,500.00	$104,500.00	$135,615.00	$135,615.00	$120,816.00	$120,816.00	$148,659.06	$148,659.06
629.04	36-INCH WATERLINE #2 RELOCATION	LS	1	$208,477.50	$208,477.50	$148,000.00	$148,000.00	$181,734.00	$181,734.00	$179,695.98	$179,695.98
629.05	36-INCH WATERLINE RELOCATION AT MOUNTAIN VIEW AND HINSON STREET	LS	1	$160,407.50	$160,407.50	$220,000.50	$220,000.50	$266,684.00	$266,684.00	$274,953.12	$274,953.12
629.06	ACP WATERLINE REPLACEMENT (4"-6")	LF	96	$84.61	$8,122.56	$113.00	$10,848.00	$69.00	$6,624.00	$157.19	$15,090.24
629.07	RELOCATE 10-INCH BLOW-OFF / RELIEF VALVE ASSEMBLY	LS	1	$4,284.50	$4,284.50	$5,636.00	$5,636.00	$6,128.00	$6,128.00	$5,432.65	$5,432.65
629.08	ADJUST EXISTING WATER VALVE BOX COVER TO FINISH GRADE	EA	2	$679.25	$1,358.50	$800.00	$1,600.00	$194.00	$388.00	$200.56	$401.12
629.09	6-INCH DIP WATERLINE RELOCATION ON HINSON STREET	LS	1	$8,621.25	$8,621.25	$13,200.00	$13,200.00	$13,055.00	$13,055.00	$11,722.21	$11,722.21
630.01	6-INCH PVC SDR35 SANITARY SEWER LATERAL	LF	10	$219.45	$2,194.50	$102.00	$1,020.00	$172.00	$1,720.00	$185.12	$1,851.20
630.02	8-INCH PVC SDR35 SANITARY SEWER PIPE	LF	211	$68.97	$14,552.67	$186.00	$39,246.00	$171.00	$36,081.00	$207.89	$43,864.79

ITEM NO.	DESCRIPTION	U O M	QTY	Wiser Construction, LLC UNIT PRICE	Wiser Construction, LLC EXTENDED PRICE	Frehner Construction Co, Inc. UNIT PRICE	Frehner Construction Co, Inc. EXTENDED PRICE	Contri Construction Co. UNIT PRICE	Contri Construction Co. EXTENDED PRICE	Capriati Construction Corp., Inc. UNIT PRICE	Capriati Construction Corp., Inc. EXTENDED PRICE
630.03	8-INCH PVC C-900 SANITARY SEWER PIPE	LF	275	$60.09	$16,524.75	$120.00	$33,000.00	$92.00	$25,300.00	$84.13	$23,135.75
630.04	12-INCH PVC SDR35 SANITARY SEWER PIPE	LF	152	$76.81	$11,675.12	$91.00	$13,832.00	$118.00	$17,936.00	$131.26	$19,951.52
630.05	18-INCH PVC SDR35 SANITARY SEWER PIPE	LF	229	$125.40	$28,716.60	$138.00	$31,602.00	$182.00	$41,678.00	$206.71	$47,336.59
630.06	18-INCH PVC C-905 SANITARY SEWER PIPE	LF	203	$99.28	$20,153.84	$80.00	$16,240.00	$159.00	$32,277.00	$194.70	$39,524.10
630.07	48-INCH SANITARY SEWER MANHOLE	EA	6	$3,505.98	$21,035.88	$4,500.00	$27,000.00	$6,830.00	$40,980.00	$6,863.97	$41,183.82
630.08	60-INCH SANITARY SEWER MANHOLE	EA	5	$4,612.63	$23,063.15	$6,220.00	$31,100.00	$8,778.00	$43,890.00	$8,937.32	$44,686.60
630.09	ABANDON 6-INCH SANITARY SEWER LATERAL	LF	40	$31.35	$1,254.00	$24.00	$960.00	$30.00	$1,200.00	$9.80	$392.00
630.10	ABANDON 8-INCH SANITARY SEWER PIPE	LF	121	$20.90	$2,528.90	$12.00	$1,452.00	$13.00	$1,573.00	$9.47	$1,145.87
630.11	ABANDON 12-INCH SANITARY SEWER MAIN	LF	558	$22.99	$12,828.42	$8.00	$4,464.00	$6.00	$3,348.00	$10.65	$5,942.70
630.12	SAND FILTER FACILITY RELOCATION	LS	1	$7,917.74	$7,917.74	$28,255.00	$28,255.00	$24,346.00	$24,346.00	$17,357.39	$17,357.39
630.13	REMOVE EXISTING SANITARY SEWER LINE (4"-12")	LF	238	$67.93	$16,167.34	$2.50	$595.00	$3.00	$714.00	$26.68	$6,349.84
630.14	ABANDON-IN-PLACE EXISTING SANITARY SEWER MANHOLE	EA	2	$1,254.00	$2,508.00	$1,160.00	$2,320.00	$1,783.00	$3,566.00	$1,071.29	$2,142.58
633.01	NON-REFLECTIVE PAVEMENT MARKERS	EA	971	$1.19	$1,155.49	$1.50	$1,456.50	$1.00	$971.00	$1.46	$1,417.66
633.02	REFLECTIVE PAVEMENT MARKERS	EA	372	$2.23	$829.56	$2.25	$837.00	$3.00	$1,116.00	$2.60	$967.20
637.01	DUST CONTROL	LS	1	$127,566.29	$127,566.29	$188,990.00	$188,990.00	$34,186.00	$34,186.00	$179,036.00	$179,036.00
637.02	NPDES DISCHARGE PERMIT	LS	1	$8,046.50	$8,046.50	$5,560.00	$5,560.00	$9,912.00	$9,912.00	$11,501.36	$11,501.36
	Total Base Bid Amount				**$11,999,738.86**		$12,500,000.00		**$12,626,136.60**		**$13,053,510.83**
					Corrected Total				**Corrected Total**		**Corrected Total**
	Engineer's Estimate $14,210,589.55										
	Responsive Bidder										
	Responsible Bidder										

ITEM NO.	DESCRIPTION	U O M	QTY	Granite Construction Company		Western States Contracting, Inc.		Tab Contractors, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
109.01	OWNER CAUSED DELAY ALLOWANCE	DAY	35	$500.00	$17,500.00	$500.00	$17,500.00	$500.00	$17,500.00	$500.00	$17,500.00
109.02	OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE	DAY	35	$1.00	$35.00	$3,510.77	**$122,876.95**	$500.00	$17,500.00	$500.00	$17,500.00
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00	$650,000.00
202.01	REMOVAL OF ASPHALT PAVEMENT	SY	17,147	$5.00	$85,735.00	$6.79	**$116,428.13**	$3.00	$51,441.00	$13.10	$224,625.70
202.02	REMOVE EXISTING SIDEWALK	SF	6,000	$1.00	$6,000.00	$1.84	**$11,040.00**	$1.00	$6,000.00	$2.40	$14,400.00
202.03	REMOVE EXISTING CROSS GUTTER	SF	665	$1.00	$665.00	$6.78	**$4,508.70**	$2.00	$1,330.00	$3.70	$2,460.50
202.04	REMOVE EXISTING CURB AND GUTTER	LF	772	$1.00	$772.00	$1.69	**$1,304.68**	$2.00	$1,544.00	$7.50	$5,790.00
202.05	REMOVE EXISTING CHAIN LINK FENCE	LF	1,685	$2.00	$3,370.00	$1.69	**$2,847.65**	$2.00	$3,370.00	$1.70	$2,864.50
202.06	REMOVE EXISTING STEEL TUBE FENCE	LF	1,100	$2.00	$2,200.00	$2.03	**$2,233.00**	$2.00	$2,200.00	$2.00	$2,200.00
202.07	REMOVE EXISTING CHANNEL HANDRAIL	LF	1,780	$2.00	$3,560.00	$1.69	**$3,008.20**	$2.00	$3,560.00	$1.70	$3,026.00
202.08	REMOVE EXISTING STORM DRAIN JUNCTION STRUCTURE	EA	1	$1,200.00	$1,200.00	$2,333.93	$2,333.93	$5,177.00	$5,177.00	$4,278.00	$4,278.00
202.09	REMOVE AND SALVAGE EXISTING PARKING BUMPERS	EA	52	$7.00	$364.00	$53.74	**$2,794.48**	$10.00	$520.00	$28.00	$1,456.00
202.10	REMOVE EXISTING STORM DRAIN PIPE (18-INCH)	LF	44	$14.00	$616.00	$40.76	**$1,793.44**	$90.00	$3,960.00	$31.00	$1,364.00
202.11	REMOVE EXISTING LARGE DIAMETER STORM DRAIN RCP AND RCB	LF	566	$50.00	$28,300.00	$47.81	**$27,060.46**	$80.00	$45,280.00	$122.20	$69,165.20
202.12	REMOVE EXISTING TRAPEZOIDAL REINFORCED CONCRETE LINED CHANNEL	LF	810	$30.00	$24,300.00	$87.29	**$70,704.90**	$225.00	$182,250.00	$80.10	$64,881.00
202.13	REMOVE EXISTING RECTANGULAR REINFORCED CONCRETE LINED CHANNEL	LF	952	$50.00	$47,600.00	$87.30	**$83,109.60**	$250.00	$238,000.00	$243.10	$231,431.20
202.14	REMOVE AND SALVAGE EXISTING SHADE STRUCTURE CANOPY	EA	1	$1,500.00	$1,500.00	$4,961.00	$4,961.00	$3,582.00	$3,582.00	$4,000.00	$4,000.00
202.15	REMOVE EXISTING DROP INLET	EA	1	$1,300.00	$1,300.00	$1,014.75	$1,014.75	$600.00	$600.00	$3,400.00	$3,400.00
202.16	ABANDON-IN-PLACE EXISTING STORM DRAIN MANHOLE	EA	1	$500.00	$500.00	$1,423.06	$1,423.06	$800.00	$800.00	$2,845.00	$2,845.00
202.17	REMOVE AND SALVAGE EXISTING BLEACHERS	EA	2	$200.00	$400.00	$1,353.00	$2,706.00	$600.00	$1,200.00	$2,500.00	$5,000.00
202.18	REMOVE EXISTING CHANNEL MONITORING STATION	EA	1	$250.00	$250.00	$3,467.06	$3,467.06	$1,500.00	$1,500.00	$2,156.00	$2,156.00
212.01	REMOVE AND RECONSTRUCT EXISTING LANDSCAPING AND IRRIGATION	LS	1	$270,000.00	$270,000.00	$291,825.19	$291,825.19	$240,000.00	$240,000.00	$585,656.00	$585,656.00
212.02	RELOCATE EXISTING LARGE DIAMETER TREE	EA	2	$22,000.00	$44,000.00	$17,250.00	$34,500.00	$27,000.00	$54,000.00	$23,335.00	$46,670.00

				Granite Construction Company		Western States Contracting, Inc.		Tab Contractors, Inc.		Eagle View Contractors	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
270.01	DEWATERING	LS	1	$350,000.00	$350,000.00	$394,625.00	$394,625.00	$440,000.00	$440,000.00	$196,032.30	$196,032.30
302.01	TYPE II AGGREGATE BASE	CY	4,100	$30.00	$123,000.00	$25.38	**$104,058.00**	$31.00	$127,100.00	$31.20	$127,920.00
402.01	RESIN PAVEMENT SURFACE 2.5-INCH	SY	515	$120.00	$61,800.00	$137.49	**$70,807.35**	$120.00	$61,800.00	$73.30	$37,749.50
402.02	PLANTMIX BITUMINOUS SURFACE 2-INCH	SY	1,927	$10.00	$19,270.00	$14.01	**$26,997.27**	$10.00	$19,270.00	$11.00	$21,197.00
402.03	PLANTMIX BITUMINOUS SURFACE 5-INCH	SY	4,366	$20.00	$87,320.00	$25.05	**$109,368.30**	$20.00	$87,320.00	$20.00	$87,320.00
402.04	PLANTMIX BITUMINOUS SURFACE 7-INCH	SY	5,334	$25.00	$133,350.00	$32.99	**$175,968.66**	$27.00	$144,018.00	$26.00	$138,684.00
402.05	PLANTMIX BITUMINOUS SURFACE 8-INCH	SY	5,093	$28.00	$142,604.00	$37.04	**$188,644.72**	$30.00	$152,790.00	$29.00	$147,697.00
403-2.01	3/4-INCH UTACS BONDED WITH A PMM, S3 GRADATION	SY	5,093	$15.00	$76,395.00	$12.40	**$63,153.20**	$11.00	$56,023.00	$15.90	$80,978.70
408.01	EMULSIFIED ASPHALT SLURRY SEAL	SY	5,592	$3.00	$16,776.00	$1.69	**$9,450.48**	$1.00	$5,592.00	$3.60	$20,131.20
502.01	JUNCTION STRUCTURE #1 (HINSON)	LS	1	$100,000.00	$100,000.00	$53,206.13	$53,206.13	$56,000.00	$56,000.00	$63,161.00	$63,161.00
502.02	JUNCTION STRUCTURE #2 (FULTON)	LS	1	$52,000.00	$52,000.00	$39,677.70	$39,677.70	$37,000.00	$37,000.00	$37,892.00	$37,892.00
502.03	10'X8' ACCESS JUNCTION STRUCTURE	LS	1	$50,000.00	$50,000.00	$44,489.42	$44,489.42	$41,000.00	$41,000.00	$61,894.00	$61,894.00
502.04	PRE-CAST 6'X5' REINFORCED CONCRETE BOX	LF	198	$1,000.00	$198,000.00	$1,381.66	**$273,568.68**	$1,000.00	$198,000.00	$1,535.00	$303,930.00
502.05	CAST-IN-PLACE 7'X3' REINFORCED CONCRETE BOX	LF	13	$750.00	$9,750.00	$1,708.38	**$22,208.94**	$1,117.00	$14,521.00	$1,453.00	$18,889.00
502.06	PRE-CAST 8'X5' REINFORCED CONCRETE BOX	LF	55	$1,200.00	$66,000.00	$1,286.61	**$70,763.55**	$1,010.00	$55,550.00	$1,445.00	$79,475.00
502.07	PRE-CAST 18'X9' REINFORCED CONCRETE BOX	LF	1,648	$1,860.00	$3,065,280.00	$1,832.38	**$3,019,762.24**	$1,580.00	**$2,603,840.00**	$1,989.60	$3,278,860.80
502.08	PRE-CAST 19'X7' REINFORCED CONCRETE BOX	LF	803	$2,060.00	$1,654,180.00	$1,785.84	**$1,434,029.52**	$1,750.00	$1,405,250.00	$1,984.60	$1,593,633.80
502.09	PRE-CAST 19'X8' REINFORCED CONCRETE BOX	LF	1,516	$1,830.00	$2,774,280.00	$1,846.61	**$2,799,460.76**	$1,750.00	$2,653,000.00	$2,052.40	$3,111,438.40
502.10	PRE-CAST TRANSITION STRUCTURE #1 (18'X9' TO 19'X8')	LF	18	$4,500.00	$81,000.00	$4,214.19	**$75,855.42**	$4,000.00	$72,000.00	$4,778.00	$86,004.00
502.11	PRE-CAST TRANSITION STRUCTURE #2 (19'X8' TO 19'X7')	LF	12	$4,500.00	$54,000.00	$4,107.80	**$49,293.60**	$3,820.00	$45,840.00	$4,568.00	$54,816.00
502.12	43-FOOT REINFORCED CONCRETE CHANNEL	LF	428	$800.00	$342,400.00	$801.95	**$343,234.60**	$1,600.00	$684,800.00	$937.10	$401,078.80
502.13	45-FOOT REINFORCED CONCRETE CHANNEL	LF	641	$900.00	$576,900.00	$790.51	**$506,716.91**	$1,630.00	$1,044,830.00	$929.90	$596,065.90
502.14	40-FOOT REINFORCED CONCRETE CHANNEL	LF	158	$900.00	$142,200.00	$774.49	**$122,369.42**	$1,600.00	$252,800.00	$916.40	$144,791.20
502.15	40-FOOT (W/ ACCESS RAMP) REINFORCED CONCRETE CHANNEL	LF	132	$1,200.00	$158,400.00	$1,181.90	**$156,010.80**	$2,000.00	$264,000.00	$1,287.60	$169,963.20
502.16	19-FOOT REINFORCED CONCRETE CHANNEL	LF	112	$800.00	$89,600.00	$721.84	**$80,846.08**	$1,125.00	$126,000.00	$759.00	$85,008.00
502.17	18-FOOT REINFORCED CONCRETE CHANNEL	LF	99	$650.00	$64,350.00	$781.35	**$77,353.65**	$1,000.00	$99,000.00	$836.20	$82,783.80
502.18	REINFORCED CONCRETE CHANNEL TRANSITION (30-FOOT TRAP TO 30-FOOT RECTANGULAR)	LF	25	$750.00	$18,750.00	$1,196.78	**$29,919.50**	$1,500.00	$37,500.00	$1,320.10	$33,002.50
502.19	REINFORCED CONCRETE CHANNEL TRANSITION (30-FOOT TO 18-FOOT)	LF	150	$700.00	$105,000.00	$805.39	**$120,808.50**	$1,100.00	$165,000.00	$844.30	$126,645.00

ITEM NO.	DESCRIPTION	U O M	QTY	Granite Construction Company		Western States Contracting, Inc.		Tab Contractors, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
502.20	REINFORCED CONCRETE CHANNEL TRANSITION (43-FOOT TO 45-FOOT)	LF	20	$1,100.00	$22,000.00	$1,052.58	$21,051.60	$1,700.00	$34,000.00	$1,165.90	$23,318.00
502.21	CHANNEL TRANSITION (STA 160+83 TO STA 161+83)	LF	103	$500.00	$51,500.00	$724.13	**$74,585.39**	$1,250.00	$128,750.00	$822.60	$84,727.80
502.22	TEMPORARY CLOSURE WALL (18'X9' RCB)	EA	1	$22,000.00	$22,000.00	$32,367.84	$32,367.84	$22,000.00	$22,000.00	$30,547.00	$30,547.00
502.23	NDOT TYPE II HEADWALL	EA	1	$12,000.00	$12,000.00	$10,759.06	$10,759.06	$6,000.00	$6,000.00	$9,223.00	$9,223.00
502.24	CONSTRUCT 84-INCH RCP PLUG	EA	5	$3,000.00	$15,000.00	$3,835.60	**$19,178.00**	$2,500.00	$12,500.00	$1,890.00	$9,450.00
603.01	18-INCH REINFORCED CONCRETE PIPE CLASS III	LF	145	$175.00	$25,375.00	$68.18	**$9,886.10**	$160.00	$23,200.00	$122.00	$17,690.00
603.02	24-INCH REINFORCED CONCRETE PIPE CLASS III	LF	37	$180.00	$6,660.00	$79.72	**$2,949.64**	$180.00	$6,660.00	$247.00	$9,139.00
603.03	30-INCH REINFORCED CONCRETE PIPE CLASS III	LF	49	$250.00	$12,250.00	$108.55	**$5,318.95**	$250.00	$12,250.00	$270.00	$13,230.00
603.04	14" X 23" HE REINFORCED CONCRETE PIPE CLASS III	LF	6	$700.00	$4,200.00	$99.38	**$596.28**	$4,851.00	$29,106.00	$547.00	$3,282.00
609.01	36-INCH ACCESS MANHOLE W/ STEPS	EA	4	$1,500.00	$6,000.00	$2,641.61	**$10,566.44**	$1,900.00	$7,600.00	$1,633.00	$6,532.00
609.02	48-INCH ACCESS MANHOLE W/ STEPS	EA	9	$2,000.00	$18,000.00	$3,060.65	$27,545.85	$2,200.00	$19,800.00	$2,033.00	$18,297.00
609.03	10-FOOT TYPE "C" MODIFIED DROP INLET	EA	1	$2,000.00	$2,000.00	$11,528.54	$11,528.54	$11,000.00	$11,000.00	$8,556.00	$8,556.00
609.04	4-FOOT TYPE "D" DROP INLET	EA	3	$5,000.00	$15,000.00	$4,975.37	**$14,926.11**	$5,500.00	$16,500.00	$4,778.00	$14,334.00
609.05	10-FOOT TYPE "D" MODIFIED DROP INLET	EA	1	$11,000.00	$11,000.00	$10,435.51	$10,435.51	$12,000.00	$12,000.00	$10,556.00	$10,556.00
609.06	20-FOOT TYPE "D" MODIFIED DROP INLET	EA	4	$11,000.00	$44,000.00	$20,117.09	**$80,468.36**	$22,000.00	$88,000.00	$14,779.00	$59,116.00
609.07	TYPE 2A DROP INLET	EA	1	$4,500.00	$4,500.00	$3,962.04	$3,962.04	$3,500.00	$3,500.00	$3,556.00	$3,556.00
609.08	12"x12" DROP INLET	EA	2	$5,000.00	$10,000.00	$1,579.05	$3,158.10	$2,200.00	$4,400.00	$1,111.00	$2,222.00
609.09	JUNCTION MANHOLE TYPE #1	EA	1	$30,000.00	$30,000.00	$26,907.51	$26,907.51	$28,500.00	$28,500.00	$22,557.00	$22,557.00
609.10	ADJUST EXISTING MANHOLE TO FINISH GRADE	EA	5	$1,000.00	$5,000.00	$774.88	$3,874.40	$460.00	$2,300.00	$1,036.70	$5,183.50
610.01	LIGHT RIP-RAP (D50=6")	CY	10	$300.00	$3,000.00	$74.11	**$741.10**	$40.00	$400.00	$111.00	$1,110.00
610.02	HEAVY RIP-RAP (D50=24")	CY	639	$125.00	$79,875.00	$76.08	**$48,615.12**	$45.00	$28,755.00	$94.50	$60,385.50
613.01	CONSTRUCT "L" TYPE CURB AND GUTTER	LF	621	$15.00	$9,315.00	$20.72	**$12,867.12**	$25.00	$15,525.00	$12.10	$7,514.10
613.02	CONSTRUCT CONCRETE SIDEWALK	SF	5,880	$7.00	$41,160.00	$5.16	**$30,340.80**	$4.00	$23,520.00	$3.80	$22,344.00
613.03	CONSTRUCT CONCRETE SIDEWALK RAMP CASE I	EA	5	$335.00	$1,675.00	$1,283.10	**$6,415.50**	$950.00	$4,750.00	$800.00	$4,000.00
613.04	CONSTRUCT (PCC) MEDIAN SURFACE	SF	210	$7.00	$1,470.00	$8.11	**$1,703.10**	$10.00	$2,100.00	$3.80	$798.00
613.05	CONSTRUCT CONCRETE CROSS GUTTER	SF	585	$9.00	$5,265.00	$11.42	**$6,680.70**	$9.00	$5,265.00	$9.70	$5,674.50
613.06	CONSTRUCT CONCRETE VALLEY GUTTER	SF	2,320	$9.00	$20,880.00	$8.66	**$20,091.20**	$9.00	$20,880.00	$11.60	$26,912.00

ITEM NO.	DESCRIPTION	U O M	QTY	Granite Construction Company		Western States Contracting, Inc.		Tab Contractors, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
613.07	INSTALL SALVAGED PARKING BUMPER	EA	52	$40.00	$2,080.00	$50.74	**$2,638.48**	$26.00	$1,352.00	$24.00	$1,248.00
613.08	CONSTRUCT COMMERCIAL AND INDUSTRIAL DRIVEWAY (OPTION 1)	SF	197	$9.00	$1,773.00	$10.40	**$2,048.80**	$8.00	$1,576.00	$8.00	$1,576.00
613.09	INSTALL BACKSTOP & DUGOUT	LS	1	$6,000.00	$6,000.00	$11,218.63	$11,218.63	$13,000.00	$13,000.00	$1,222.00	$1,222.00
613.10	INSTALL SALVAGED SHADE STRUCTURE CANOPY	EA	1	$2,100.00	$2,100.00	$9,020.00	$9,020.00	$5,700.00	$5,700.00	$5,556.00	$5,556.00
613.11	INSTALL SALVAGED BLEACHERS	EA	2	$180.00	$360.00	$1,804.00	$3,608.00	$525.00	$1,050.00	$2,778.00	$5,556.00
613.12	CONSTRUCT 6-INCH CONCRETE MOW CURB	LF	108	$14.00	$1,512.00	$18.56	**$2,004.48**	$11.00	$1,188.00	$14.30	$1,544.40
613.13	CONSTRUCT 12-INCH CONCRETE MOW CURB	LF	181	$14.00	$2,534.00	$22.91	**$4,146.71**	$13.00	$2,353.00	$15.10	$2,733.10
616.01	POST AND CABLE FENCE	LF	1,067	$25.00	$26,675.00	$24.56	**$26,205.52**	$23.00	$24,541.00	$24.20	$25,821.40
616.02	72-INCH CHAIN LINK FENCE	LF	117	$15.00	$1,755.00	$14.47	**$1,692.99**	$13.00	$1,521.00	$15.60	**$1,825.20**
616.03	72-INCH CHAIN LINK FENCE (W/ BARB WIRE)	LF	862	$15.00	$12,930.00	$15.50	**$13,361.00**	$14.00	$12,068.00	$16.70	$14,395.40
616.04	4-FOOT STEEL TUBE FENCE	LF	869	$45.00	$39,105.00	$44.42	**$38,600.98**	$41.00	$35,629.00	$43.80	$38,062.20
616.05	8-FOOT STEEL TUBE FENCE	LF	1,115	$60.00	$66,900.00	$61.38	**$68,438.70**	$56.00	$62,440.00	$60.50	$67,457.50
616.06	4-FOOT STEEL TUBE SINGLE ACCESS GATE	EA	1	$720.00	$720.00	$755.43	$755.43	$695.00	$695.00	$778.00	$778.00
616.07	8-FOOT STEEL TUBE SINGLE ACCESS GATE	EA	2	$1,060.00	$2,120.00	$1,116.23	**$2,232.46**	$1,030.00	$2,060.00	$1,111.00	$2,222.00
616.08	8-FOOT STEEL TUBE DOUBLE ACCESS GATE	EA	2	$1,600.00	$3,200.00	$1,691.25	$3,382.50	$1,600.00	$3,200.00	$1,667.00	$3,334.00
622.01	CONSTRUCTION SURVEYING	LS	1	$15,000.00	$15,000.00	$50,737.50	$50,737.50	$63,000.00	$63,000.00	$22,224.00	$22,224.00
623.01	REMOVE AND SALVAGE EXISTING STREETLIGHT	EA	3	$800.00	$2,400.00	$1,031.66	**$3,094.98**	$700.00	$2,100.00	$284.00	$852.00
623.02	REMOVE AND SALVAGE EXISTING AREA LIGHT	EA	1	$1,500.00	$1,500.00	$597.58	$597.58	$910.00	$910.00	$2,122.00	$2,122.00
623.03	REMOVE AND SALVAGE EXISTING AREA LIGHT (PROTECT-IN-PLACE FOUNDATION)	EA	1	$1,200.00	$1,200.00	$1,031.66	$1,031.66	$570.00	$570.00	$1,939.00	$1,939.00
623.04	REMOVE AND SALVAGE EXISTING EMERGENCY FLASHER	EA	1	$3,200.00	$3,200.00	$1,031.66	$1,031.66	$1,300.00	$1,300.00	$1,778.00	$1,778.00
623.05	INSTALL SALVAGED STREETLIGHT	EA	3	$4,000.00	$12,000.00	$1,372.40	**$4,117.20**	$1,300.00	$3,900.00	$4,445.00	$13,335.00
623.06	INSTALL SALVAGED AREA LIGHT	EA	1	$5,100.00	$5,100.00	$1,372.40	$1,372.40	$1,800.00	$1,800.00	$8,667.00	$8,667.00
623.07	INSTALL SALVAGED AREA LIGHT (EXISTING FOUNDATION)	EA	1	$2,200.00	$2,200.00	$640.11	$640.11	$840.00	$840.00	$2,222.00	$2,222.00
623.08	INSTALL SALVAGED EMERGENCY FLASHER	EA	1	$7,700.00	$7,700.00	$1,372.40	$1,372.40	$6,000.00	$6,000.00	$8,001.00	$8,001.00
623.09	INSTALL 6'X6' TRAFFIC LOOP DETECTOR	EA	18	$690.00	$12,420.00	$2,029.50	$36,531.00	$700.00	$12,600.00	$667.00	$12,006.00
623.10	REMOVE AND REPLACE NO 3-1/2 PULL BOX	EA	1	$300.00	$300.00	$410.91	$410.91	$500.00	$500.00	$344.00	$344.00
623.11	INSTALL 3-INCH TRAFFIC SIGNAL CONDUIT	LF	87	$35.00	$3,045.00	$38.67	**$3,364.29**	$31.00	$2,697.00	$24.00	$2,088.00
623.12	INSTALL NV ENERGY FACILITIES	LS	1	$30,000.00	$30,000.00	$29,613.79	$29,613.79	$49,000.00	$49,000.00	$70,117.00	$70,117.00

ITEM NO.	DESCRIPTION	U O M	QTY	Granite Construction Company		Western States Contracting, Inc.		Tab Contractors, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
623.13	ADJUST/RELOCATE VAULTS (STA 146+12 AND STA 146+40)	LS	1	$3,600.00	$3,600.00	$5,797.61	$5,797.61	$7,900.00	$7,900.00	$8,112.00	$8,112.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	$150,000.00	$150,000.00	$169,688.75	$169,688.75	$73,000.00	$73,000.00	$176,414.00	$176,414.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGNS	DAY	500	$100.00	$50,000.00	$62.01	**$31,005.00**	$78.00	$39,000.00	$48.00	$24,000.00
625.02	ARROW DISPLAYS	DAY	100	$50.00	$5,000.00	$30.44	**$3,044.00**	$28.00	$2,800.00	$37.00	$3,700.00
627.01	REMOVE AND SALVAGE EXISTING STREET SIGN	EA	5	$35.00	$175.00	$140.94	**$704.70**	$130.00	$650.00	$244.00	$1,220.00
627.02	INSTALL SALVAGED SIGN (GROUND AND POLE MOUNTED)	EA	5	$90.00	$450.00	$140.94	**$704.70**	$130.00	$650.00	$106.00	$530.00
628.01	"ONLY" (TYPE II PMF)	EA	3	$110.00	$330.00	$169.13	**$507.39**	$200.00	$600.00	$222.00	$666.00
628.02	"ARROW" (TYPE II PMF)	EA	9	$80.00	$720.00	$95.84	**$862.56**	$100.00	$900.00	$200.00	$1,800.00
628.03	"BIKE SYMBOL" (TYPE II PMF)	EA	3	$120.00	$360.00	$73.29	**$219.87**	$70.00	$210.00	$222.00	$666.00
628.04	4" SOLID WHITE PAVEMENT MARKING (PAINT)	LF	3,080	$0.30	$924.00	$0.39	**$1,201.20**	$1.00	$3,080.00	$0.20	$616.00
628.05	(POLYUREA)	LF	1,191	$0.75	$893.25	$1.35	**$1,607.85**	$1.00	$1,191.00	$1.40	$1,667.40
628.06	6" DOTTED WHITE PAVEMENT MARKING (POLYUREA)	LF	104	$0.75	$78.00	$1.35	**$140.40**	$1.00	$104.00	$1.00	$104.00
628.07	4" DOUBLE SOLID YELLOW PAVEMENT MARKING (POLYUREA)	LF	579	$1.00	$579.00	$2.71	**$1,569.09**	$2.00	$1,158.00	$3.00	$1,737.00
628.08	24" CROSSWALK RECTANGULAR (TYPE II PMF)	LF	316	$10.00	$3,160.00	$34.95	**$11,044.20**	$32.00	$10,112.00	$9.00	$2,844.00
628.09	24" STOP LINE (TYPE II PMF)	LF	145	$10.00	$1,450.00	$15.79	**$2,289.55**	$15.00	$2,175.00	$9.00	$1,305.00
628.10	24" YELLOW TRANSITION STRIPING (TYPE II PMF)	LF	206	$10.00	$2,060.00	$16.91	**$3,483.46**	$16.00	$3,296.00	$9.00	$1,854.00
628.11	WHITE YIELD TRIANGLES (TYPE II PMF)	EA	5	$40.00	$200.00	$28.19	**$140.95**	$26.00	$130.00	$61.00	$305.00
628.12	YELLOW REFLECTIVE PAINT	SF	40	$3.00	$120.00	$1.41	**$56.40**	$1.00	$40.00	$1.00	$40.00
629.01	10-INCH PVC WATERLINE RELOCATION BY HINSON STREET	LS	1	$55,000.00	$55,000.00	$27,927.42	$27,927.42	$35,200.00	$35,200.00	$31,114.00	$31,114.00
629.02	10-INCH DIP WATERLINE RELOCATION AT FULTON PLACE AND NORTHSTAR STREET	LS	1	$30,000.00	$30,000.00	$22,330.48	$22,330.48	$21,000.00	$21,000.00	$25,558.00	$25,558.00
629.03	36-INCH WATERLINE #1 RELOCATION	LS	1	$150,000.00	$150,000.00	$173,711.29	$173,711.29	$134,000.00	$134,000.00	$194,460.00	$194,460.00
629.04	36-INCH WATERLINE #2 RELOCATION	LS	1	$200,000.00	$200,000.00	$218,228.62	$218,228.62	$198,000.00	$198,000.00	$243,353.00	$243,353.00
629.05	36-INCH WATERLINE RELOCATION AT MOUNTAIN VIEW AND HINSON STREET	LS	1	$250,000.00	$250,000.00	$270,137.51	$270,137.51	$280,000.00	$280,000.00	$305,580.00	$305,580.00
629.06	ACP WATERLINE REPLACEMENT (4"-6")	LF	96	$125.00	$12,000.00	$81.35	**$7,809.60**	$100.00	$9,600.00	$91.00	$8,736.00
629.07	RELOCATE 10-INCH BLOW-OFF / RELIEF VALVE ASSEMBLY	LS	1	$9,000.00	$9,000.00	$7,410.31	$7,410.31	$2,500.00	$2,500.00	$8,334.00	$8,334.00
629.08	ADJUST EXISTING WATER VALVE BOX COVER TO FINISH GRADE	EA	2	$2,000.00	$4,000.00	$503.74	$1,007.48	$350.00	$700.00	$561.00	$1,122.00
629.09	6-INCH DIP WATERLINE RELOCATION ON HINSON STREET	LS	1	$15,000.00	$15,000.00	$13,833.40	$13,833.40	$16,000.00	$16,000.00	$15,557.00	$15,557.00
630.01	6-INCH PVC SDR35 SANITARY SEWER LATERAL	LF	10	$110.00	$1,100.00	$91.90	**$919.00**	$135.00	$1,350.00	$111.00	$1,110.00
630.02	8-INCH PVC SDR35 SANITARY SEWER PIPE	LF	211	$100.00	$21,100.00	$102.69	**$21,667.59**	$170.00	$35,870.00	$116.00	$24,476.00

ITEM NO.	DESCRIPTION	U O M	QTY	Granite Construction Company		Western States Contracting, Inc.		Tab Contractors, Inc.		Eagle View Contractors	
				UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
630.03	8-INCH PVC C-900 SANITARY SEWER PIPE	LF	275	$60.00	$16,500.00	$70.45	**$19,373.75**	$105.00	$28,875.00	$81.00	$22,275.00
630.04	12-INCH PVC SDR35 SANITARY SEWER PIPE	LF	152	$60.00	$9,120.00	$78.92	**$11,995.84**	$125.00	$19,000.00	$88.00	$13,376.00
630.05	18-INCH PVC SDR35 SANITARY SEWER PIPE	LF	229	$150.00	$34,350.00	$146.87	**$33,633.23**	$170.00	$38,930.00	$165.00	$37,785.00
630.06	18-INCH PVC C-905 SANITARY SEWER PIPE	LF	203	$100.00	$20,300.00	$107.97	**$21,917.91**	$155.00	$31,465.00	$120.00	$24,360.00
630.07	48-INCH SANITARY SEWER MANHOLE	EA	6	$6,000.00	$36,000.00	$7,005.74	**$42,034.44**	$7,600.00	$45,600.00	$7,785.00	$46,710.00
630.08	60-INCH SANITARY SEWER MANHOLE	EA	5	$8,000.00	$40,000.00	$7,028.19	**$35,140.95**	$9,100.00	$45,500.00	$5,778.00	$28,890.00
630.09	ABANDON 6-INCH SANITARY SEWER LATERAL	LF	40	$40.00	$1,600.00	$18.10	**$724.00**	$25.00	$1,000.00	$20.00	$800.00
630.10	ABANDON 8-INCH SANITARY SEWER PIPE	LF	121	$18.00	$2,178.00	$22.61	**$2,735.81**	$35.00	$4,235.00	$25.00	$3,025.00
630.11	ABANDON 12-INCH SANITARY SEWER MAIN	LF	558	$10.00	$5,580.00	$24.87	**$13,877.46**	$45.00	$25,110.00	$28.00	$15,624.00
630.12	SAND FILTER FACILITY RELOCATION	LS	1	$15,000.00	$15,000.00	$23,867.22	$23,867.22	$80,000.00	$80,000.00	$4,084.00	$4,084.00
630.13	REMOVE EXISTING SANITARY SEWER LINE (4"-12")	LF	238	$15.00	$3,570.00	$16.91	**$4,024.58**	$60.00	$14,280.00	$14.00	$3,332.00
630.14	ABANDON-IN-PLACE EXISTING SANITARY SEWER MANHOLE	EA	2	$3,000.00	$6,000.00	$1,154.21	$2,308.42	$1,000.00	$2,000.00	$1,111.00	$2,222.00
633.01	NON-REFLECTIVE PAVEMENT MARKERS	EA	971	$1.50	$1,456.50	$1.58	**$1,534.18**	$2.00	$1,942.00	$2.00	$1,942.00
633.02	REFLECTIVE PAVEMENT MARKERS	EA	372	$3.00	$1,116.00	$2.82	**$1,049.04**	$4.00	$1,488.00	$3.00	$1,116.00
637.01	DUST CONTROL	LS	1	$150,000.00	$150,000.00	$152,662.37	$152,662.37	$85,000.00	$85,000.00	$155,711.00	$155,711.00
637.02	NPDES DISCHARGE PERMIT	LS	1	$1,000.00	$1,000.00	$24,579.50	$24,579.50	$36,000.00	$36,000.00	$30,631.00	$30,631.00
	Total Base Bid Amount				**$13,858,795.75**		**$14,133,389.18**		$14,705,650.00		**$15,427,855.20**
					Corrected Total		**Corrected Total**				**Corrected Total**
	Engineer's Estimate $14,210,589.55										
	Responsive Bidder										
	Responsible Bidder										