BID ABSTRACT
Bid No. 06.1730.01-LED
Peak Drive Storm Drain
Jones Boulevard to Michael Way

				JNJ Engineering Construction, Inc.		Wells Cargo, Inc.		Capriati Construction Corporation		TAB Contractors, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	190000.00	$190,000.00	72800.00	$72,800.00	325851.00	$325,851.00	197417.50	$197,417.50
201.01	CLEARING AND GRUBBING	LS	1	110000.00	$110,000.00	16400.00	$16,400.00	35517.00	$35,517.00	15000.00	$15,000.00
202.01	REMOVAL OF BITUMINOUS SURFACE	SY	4300	12.00	$51,600.00	5.00	$21,500.00	8.00	$34,400.00	3.00	$12,900.00
202.02	REMOVAL OF JUNCTION STRUCTURE	LS	1	15000.00	$15,000.00	7900.00	$7,900.00	4558.00	$4,558.00	6000.00	$6,000.00
202.03	REMOVAL OF 18-INCH STORM DRAIN PIPE	LF	45	50.00	$2,250.00	126.00	$5,670.00	62.00	$2,790.00	30.00	$1,350.00
202.04	REMOVAL OF 54-INCH STORM DRAIN PIPE	LF	5	100.00	$500.00	141.00	$705.00	388.00	$1,940.00	56.00	$280.00
202.05	REMOVAL OF 24-INCH SCCP WATERLINE	LF	20	100.00	$2,000.00	53.00	$1,060.00	150.00	$3,000.00	170.00	$3,400.00
202.06	REMOVAL OF 10-INCH ACP WATERLINE	LF	20	50.00	$1,000.00	99.00	$1,980.00	177.00	$3,540.00	85.00	$1,700.00
202.07	REMOVAL OF 12-INCH PVC SEWER LINE	LF	34	50.00	$1,700.00	28.00	$952.00	65.00	$2,210.00	85.00	$2,890.00
202.08	REMOVAL OF 8-INCH PVC SEWER LINE	LF	30	50.00	$1,500.00	40.00	$1,200.00	63.00	$1,890.00	85.00	$2,550.00
202.09	REMOVAL OF CURB AND GUTTER	LF	1240	14.00	$17,360.00	4.25	$5,270.00	2.00	$2,480.00	15.00	$18,600.00
202.10	REMOVAL OF DROP INLET	EA	5	1200.00	$6,000.00	920.00	$4,600.00	2144.00	$10,720.00	1700.00	$8,500.00
202.11	REMOVAL, SALVAGE AND RECONSTRUCT FENCE AND GATE	LF	60	32.00	$1,920.00	116.00	$6,960.00	91.00	$5,460.00	110.00	$6,600.00
202.12	REMOVAL OF 8-FOOT X 6-FOOT BOX CULVERT	LS	1	10000.00	$10,000.00	11000.00	$11,000.00	4558.00	$4,558.00	6000.00	$6,000.00
203.01	OVEREXCAVATION AND BACKFILL	CY	100	200.00	$20,000.00	44.00	$4,400.00	46.00	$4,600.00	35.00	$3,500.00
302.01	TYPE II AGGREGATE BASE	CY	1215	27.00	$32,805.00	41.00	$49,815.00	32.00	$38,880.00	31.00	$37,665.00
402.01	BITUMINOUS SURFACE - 6-INCH	SY	4300	42.00	$180,600.00	23.00	$98,900.00	26.00	$111,800.00	28.00	$120,400.00
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4")	SY	4300	24.00	$103,200.00	5.00	$21,500.00	5.00	$21,500.00	7.00	$30,100.00
502.01	JUNCTION STRUCTURE	LS	1	44000.00	$44,000.00	48500.00	$48,500.00	61527.00	$61,527.00	45000.00	$45,000.00
502.02	8-FOOT X 6-FOOT PRECAST CONCRETE BOX (C1433)	LF	25	710.00	$17,750.00	1595.00	$39,875.00	1369.00	$34,225.00	1145.00	$28,625.00
502.03	9-FOOT X 6-FOOT PRECAST CONCRETE BOX (C1433)	LF	2502	660.00	$1,651,320.00	724.00	$1,811,448.00	782.00	$1,956,564.00	940.00	$2,351,880.00
502.04	10-FOOT X 5-FOOT PRECAST CONCRETE BOX (C1433)	LF	98	780.00	$76,440.00	811.00	$79,478.00	941.00	$92,218.00	827.00	$81,046.00
502.05	10-FOOT X 6-FOOT PRECAST CONRETE BOX (C1433)	LF	71	900.00	$63,900.00	1389.00	$98,619.00	1215.00	$86,265.00	900.00	$63,900.00
502.06	CONCRETE RETAINING WALL	LF	32	1050.00	$33,600.00	761.00	$24,352.00	1207.00	$38,624.00	725.00	$23,200.00
502.07	OUTLET STRUCTURE	LS	1	17500.00	$17,500.00	46500.00	$46,500.00	60947.00	$60,947.00	40000.00	$40,000.00
502.08	ACCESS GRATE STRUCTURE	LS	1	44000.00	$44,000.00	65000.00	$65,000.00	77986.00	$77,986.00	56500.00	$56,500.00
502.09	TRANSITION STRUCTURE	LF	20	1600.00	$32,000.00	1735.00	$34,700.00	2279.00	$45,580.00	1510.00	$30,200.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	10	127.00	$1,270.00	180.00	$1,800.00	215.00	$2,150.00	250.00	$2,500.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	28	144.00	$4,032.00	539.00	$15,092.00	508.00	$14,224.00	155.00	$4,340.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	70	164.00	$11,480.00	214.00	$14,980.00	264.00	$18,480.00	200.00	$14,000.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	86	182.00	$15,652.00	256.00	$22,016.00	317.00	$27,262.00	236.00	$20,296.00
603.05	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	38	207.00	$7,866.00	299.00	$11,362.00	362.00	$13,756.00	275.00	$10,450.00
603.06	54-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	594	300.00	$178,200.00	411.00	$244,134.00	352.00	$209,088.00	320.00	$190,080.00
603.07	66-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	642	390.00	$250,380.00	496.00	$318,432.00	418.00	$268,356.00	382.00	$245,244.00
603.08	54-INCH RCP PLUG	EA	1	3800.00	$3,800.00	825.00	$825.00	1471.00	$1,471.00	1100.00	$1,100.00
603.09	18-INCH RCP PLUG	EA	3	1700.00	$5,100.00	425.00	$1,275.00	578.00	$1,734.00	600.00	$1,800.00
609.01	NDOT TYPE 2 DROP INLET	EA	3	13000.00	$39,000.00	7550.00	$22,650.00	11006.00	$33,018.00	7000.00	$21,000.00
609.02	DROP INLET TYPE DM (L=15)	EA	7	6500.00	$45,500.00	12500.00	$87,500.00	16351.00	$114,457.00	12400.00	$86,800.00
609.03	TYPE 2 MANHOLE	EA	1	4500.00	$4,500.00	10150.00	$10,150.00	11749.00	$11,749.00	8500.00	$8,500.00
609.04	TYPE 3 MANHOLE	EA	1	4500.00	$4,500.00	10300.00	$10,300.00	11891.00	$11,891.00	8600.00	$8,600.00
609.05	ACCESS MANHOLE TO RCB	EA	4	4500.00	$18,000.00	1500.00	$6,000.00	1041.00	$4,164.00	2000.00	$8,000.00
609.06	STRUCTURAL STEEL GRATES	LS	1	96000.00	$96,000.00	77200.00	$77,200.00	69666.00	$69,666.00	71000.00	$71,000.00

BID ABSTRACT
Bid No. 06.1730.01-LED
Peak Drive Storm Drain
Jones Boulevard to Michael Way

				JNJ Engineering Construction, Inc.		Wells Cargo, Inc.		Capriati Construction Corporation		TAB Contractors, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.07	NDOT TYPE 4 MANHOLE	EA	5	4500.00	$22,500.00	14400.00	$72,000.00	14602.00	$73,010.00	12775.00	$63,875.00
609.08	ADJUST MANHOLE FRAME AND COVER	EA	3	1200.00	$3,600.00	480.00	$1,440.00	568.00	$1,704.00	500.00	$1,500.00
613.01	TYPE L CURB AND GUTTER	LF	1240	24.00	$29,760.00	23.00	$28,520.00	19.00	$23,560.00	17.00	$21,080.00
613.02	CONCRETE SIDEWALK	SF	100	8.00	$800.00	10.00	$1,000.00	11.00	$1,100.00	5.00	$500.00
613.03	CONCRETE DRIVEWAY	EA	2	1600.00	$3,200.00	1820.00	$3,640.00	3080.00	$6,160.00	8100.00	$16,200.00
622.01	CONSTRUCTION SURVEYING	LS	1	25000.00	$25,000.00	15000.00	$15,000.00	11000.00	$11,000.00	9000.00	$9,000.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	90000.00	$90,000.00	268000.00	$268,000.00	29700.00	$29,700.00	50500.00	$50,500.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	40	540.00	$21,600.00	183.00	$7,320.00	83.00	$3,320.00	170.00	$6,800.00
625.02	ARROW DISPLAY	DAY	120	140.00	$16,800.00	43.00	$5,160.00	33.00	$3,960.00	40.00	$4,800.00
628.01	TYPE II FILM WHITE 4-INCH MARKING	LF	1194	2.00	$2,388.00	3.50	$4,179.00	3.00	$3,582.00	2.25	$2,686.50
629.01	8-INCH DIP WATER LINE	LF	60	127.00	$7,620.00	141.00	$8,460.00	378.00	$22,680.00	150.00	$9,000.00
629.02	10-INCH PVC WATER LINE	LF	17	185.00	$3,145.00	284.00	$4,828.00	560.00	$9,520.00	260.00	$4,420.00
629.03	24-INCH MLCP WATER LINE	LF	134	660.00	$88,440.00	727.00	$97,418.00	807.00	$108,138.00	875.00	$117,250.00
629.04	18-INCH STEEL CASING	LF	32	300.00	$9,600.00	125.00	$4,000.00	269.00	$8,608.00	250.00	$8,000.00
629.05	42-INCH STEEL CASING	LF	50	875.00	$43,750.00	458.00	$22,900.00	482.00	$24,100.00	465.00	$23,250.00
629.06	WATER VALVE	EA	2	1800.00	$3,600.00	3150.00	$6,300.00	2287.00	$4,574.00	22000.00	$44,000.00
629.07	MANUAL AIR RELEASE ASSEMBLY	EA	1	2800.00	$2,800.00	4100.00	$4,100.00	1941.00	$1,941.00	1200.00	$1,200.00
629.08	THRUST ANCHOR BLOCK	EA	2	4000.00	$8,000.00	17700.00	$35,400.00	19144.00	$38,288.00	14000.00	$28,000.00
629.09	24-INCH BY 24-INCH WET TAP	EA	4	29000.00	$116,000.00	25500.00	$102,000.00	24564.00	$98,256.00	21000.00	$84,000.00
629.10	LINE STOP	EA	2	20500.00	$41,000.00	24100.00	$48,200.00	22859.00	$45,718.00	40000.00	$80,000.00
629.11	ABANDON 24-INCH SCCP WATER LINE	LF	48	200.00	$9,600.00	210.00	$10,080.00	385.00	$18,480.00	25.00	$1,200.00
629.12	ADJUST WATER VALVE BOX	EA	1	1200.00	$1,200.00	475.00	$475.00	400.00	$400.00	475.00	$475.00
630.01	8-INCH POLYVINYL CHLORIDE (PVC) SANITARY SEWER PIPE (C-900)	LF	68	138.00	$9,384.00	271.00	$18,428.00	446.00	$30,328.00	100.00	$6,800.00
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	90	7.00	$630.00	1.00	$90.00	1.00	$90.00	3.50	$315.00
633.02	REFLECTIVE RAISED PAVEMENT MARKERS	EA	30	8.00	$240.00	2.00	$60.00	2.00	$60.00	4.50	$135.00
637.01	DUST CONTROL	LS	1	25000.00	$25,000.00	44500.00	$44,500.00	49623.00	$49,623.00	100000.00	$100,000.00
637.02	NPDES DISCHARGE PERMIT	LS	1	5000.00	$5,000.00	7200.00	$7,200.00	7022.00	$7,022.00	1100.00	$1,100.00
	Total Base Bid Amount				$4,003,882.00		$4,245,498.00		$4,496,018.00		$4,575,000.00
							Corrected				
	Engineer's Estimate: $4,458,216.64										
	Responsive Bidder										
	Responsible Bidder										

BID ABSTRACT
Bid No. 06.1730.01-LED
Peak Drive Storm Drain
Jones Boulevard to Michael Way

				Las Vegas Paving Corporation		Frehner Construction Company, Inc.		Wiser Construction, LLC		Western States Contracting, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	140000.00	$140,000.00	250000.00	$250,000.00	500407.20	$500,407.20	166350.00	$166,350.00
201.01	CLEARING AND GRUBBING	LS	1	18000.00	$18,000.00	60000.00	$60,000.00	320003.30	$320,003.30	33100.00	$33,100.00
202.01	REMOVAL OF BITUMINOUS SURFACE	SY	4300	8.00	$34,400.00	6.50	$27,950.00	17.00	$73,100.00	18.35	$78,905.00
202.02	REMOVAL OF JUNCTION STRUCTURE	LS	1	2500.00	$2,500.00	10000.00	$10,000.00	10910.80	$10,910.80	11850.00	$11,850.00
202.03	REMOVAL OF 18-INCH STORM DRAIN PIPE	LF	45	60.00	$2,700.00	70.00	$3,150.00	199.60	$8,982.00	48.00	$2,160.00
202.04	REMOVAL OF 54-INCH STORM DRAIN PIPE	LF	5	80.00	$400.00	220.00	$1,100.00	814.70	$4,073.50	142.00	$710.00
202.05	REMOVAL OF 24-INCH SCCP WATERLINE	LF	20	75.00	$1,500.00	200.00	$4,000.00	249.10	$4,982.00	890.00	$17,800.00
202.06	REMOVAL OF 10-INCH ACP WATERLINE	LF	20	140.00	$2,800.00	260.00	$5,200.00	212.40	$4,248.00	81.00	$1,620.00
202.07	REMOVAL OF 12-INCH PVC SEWER LINE	LF	34	60.00	$2,040.00	100.00	$3,400.00	133.80	$4,549.20	47.00	$1,598.00
202.08	REMOVAL OF 8-INCH PVC SEWER LINE	LF	30	40.00	$1,200.00	115.00	$3,450.00	584.40	$17,532.00	48.00	$1,440.00
202.09	REMOVAL OF CURB AND GUTTER	LF	1240	8.00	$9,920.00	6.80	$8,432.00	6.50	$8,060.00	4.50	$5,580.00
202.10	REMOVAL OF DROP INLET	EA	5	800.00	$4,000.00	4400.00	$22,000.00	2728.30	$13,641.50	1300.00	$6,500.00
202.11	REMOVAL, SALVAGE AND RECONSTRUCT FENCE AND GATE	LF	60	110.00	$6,600.00	125.00	$7,500.00	87.50	$5,250.00	165.00	$9,900.00
202.12	REMOVAL OF 8-FOOT X 6-FOOT BOX CULVERT	LS	1	5200.00	$5,200.00	15400.00	$15,400.00	4474.70	$4,474.70	5990.00	$5,990.00
203.01	OVEREXCAVATION AND BACKFILL	CY	100	38.00	$3,800.00	60.00	$6,000.00	96.30	$9,630.00	28.00	$2,800.00
302.01	TYPE II AGGREGATE BASE	CY	1215	30.00	$36,450.00	40.00	$48,600.00	65.10	$79,096.50	60.65	$73,689.75
402.01	BITUMINOUS SURFACE - 6-INCH	SY	4300	27.00	$116,100.00	30.00	$129,000.00	25.50	$109,650.00	46.75	$201,025.00
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4")	SY	4300	6.00	$25,800.00	15.00	$64,500.00	5.30	$22,790.00	9.95	$42,785.00
502.01	JUNCTION STRUCTURE	LS	1	41700.00	$41,700.00	62000.00	$62,000.00	47508.00	$47,508.00	49950.00	$49,950.00
502.02	8-FOOT X 6-FOOT PRECAST CONCRETE BOX (C1433)	LF	25	1620.00	$40,500.00	2795.00	$69,875.00	1624.60	$40,615.00	838.00	$20,950.00
502.03	9-FOOT X 6-FOOT PRECAST CONCRETE BOX (C1433)	LF	2502	990.00	$2,476,980.00	909.00	$2,274,318.00	785.00	$1,964,070.00	1350.00	$3,377,700.00
502.04	10-FOOT X 5-FOOT PRECAST CONCRETE BOX (C1433)	LF	98	1215.00	$119,070.00	1000.00	$98,000.00	1134.70	$111,200.60	1290.00	$126,420.00
502.05	10-FOOT X 6-FOOT PRECAST CONRETE BOX (C1433)	LF	71	1410.00	$100,110.00	1315.00	$93,365.00	1822.00	$129,362.00	1600.00	$113,600.00
502.06	CONCRETE RETAINING WALL	LF	32	760.00	$24,320.00	1300.00	$41,600.00	258.20	$8,262.40	610.00	$19,520.00
502.07	OUTLET STRUCTURE	LS	1	41000.00	$41,000.00	30000.00	$30,000.00	53466.80	$53,466.80	89255.00	$89,255.00
502.08	ACCESS GRATE STRUCTURE	LS	1	58500.00	$58,500.00	70000.00	$70,000.00	62303.80	$62,303.80	63460.00	$63,460.00
502.09	TRANSITION STRUCTURE	LF	20	1950.00	$39,000.00	4145.00	$82,900.00	1045.30	$20,906.00	2125.00	$42,500.00
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	10	325.00	$3,250.00	410.00	$4,100.00	164.80	$1,648.00	195.00	$1,950.00
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	28	345.00	$9,660.00	450.00	$12,600.00	125.60	$3,516.80	200.00	$5,600.00
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	70	350.00	$24,500.00	290.00	$20,300.00	281.40	$19,698.00	216.00	$15,120.00
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	86	370.00	$31,820.00	215.00	$18,490.00	345.20	$29,687.20	221.00	$19,006.00
603.05	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	38	425.00	$16,150.00	245.00	$9,310.00	426.20	$16,195.60	262.00	$9,956.00
603.06	54-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	594	400.00	$237,600.00	273.00	$162,162.00	563.50	$334,719.00	399.00	$237,006.00
603.07	66-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	642	450.00	$288,900.00	325.00	$208,650.00	646.40	$414,988.80	464.00	$297,888.00
603.08	54-INCH RCP PLUG	EA	1	1100.00	$1,100.00	2000.00	$2,000.00	3865.10	$3,865.10	1385.00	$1,385.00
603.09	18-INCH RCP PLUG	EA	3	725.00	$2,175.00	1000.00	$3,000.00	1284.00	$3,852.00	710.00	$2,130.00
609.01	NDOT TYPE 2 DROP INLET	EA	3	6550.00	$19,650.00	8200.00	$24,600.00	6741.00	$20,223.00	9360.00	$28,080.00
609.02	DROP INLET TYPE DM (L=15)	EA	7	12100.00	$84,700.00	16000.00	$112,000.00	9854.70	$68,982.90	17500.00	$122,500.00
609.03	TYPE 2 MANHOLE	EA	1	7750.00	$7,750.00	10000.00	$10,000.00	6848.00	$6,848.00	6990.00	$6,990.00
56.00	TYPE 3 MANHOLE	EA	1	8750.00	$8,750.00	10000.00	$10,000.00	7329.50	$7,329.50	7160.00	$7,160.00
609.05	ACCESS MANHOLE TO RCB	EA	4	1900.00	$7,600.00	1900.00	$7,600.00	1341.10	$5,364.40	1570.00	$6,280.00
609.06	STRUCTURAL STEEL GRATES	LS	1	65000.00	$65,000.00	80000.00	$80,000.00	73721.40	$73,721.40	79910.00	$79,910.00

BID ABSTRACT
Bid No. 06.1730.01-LED
Peak Drive Storm Drain
Jones Boulevard to Michael Way

				Las Vegas Paving Corporation		Frehner Construction Company, Inc.		Wiser Construction, LLC		Western States Contracting, Inc.	
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
609.07	NDOT TYPE 4 MANHOLE	EA	5	10200.00	$51,000.00	14400.00	$72,000.00	7276.80	$36,384.00	10330.00	$51,650.00
609.08	ADJUST MANHOLE FRAME AND COVER	EA	3	1000.00	$3,000.00	1400.00	$4,200.00	426.30	$1,278.90	390.00	$1,170.00
613.01	TYPE L CURB AND GUTTER	LF	1240	27.00	$33,480.00	32.00	$39,680.00	43.30	$53,692.00	17.00	$21,080.00
613.02	CONCRETE SIDEWALK	SF	100	18.00	$1,800.00	16.00	$1,600.00	41.60	$4,160.00	5.50	$550.00
613.03	CONCRETE DRIVEWAY	EA	2	9100.00	$18,200.00	5000.00	$10,000.00	3877.00	$7,754.00	3000.00	$6,000.00
622.01	CONSTRUCTION SURVEYING	LS	1	34000.00	$34,000.00	15000.00	$15,000.00	41195.00	$41,195.00	14500.00	$14,500.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	68000.00	$68,000.00	110000.00	$110,000.00	99446.70	$99,446.70	183590.00	$183,590.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	40	100.00	$4,000.00	50.00	$2,000.00	160.50	$6,420.00	88.00	$3,520.00
625.02	ARROW DISPLAY	DAY	120	30.00	$3,600.00	32.00	$3,840.00	37.50	$4,500.00	32.00	$3,840.00
628.01	TYPE II FILM WHITE 4-INCH MARKING	LF	1194	2.00	$2,388.00	3.50	$4,179.00	2.90	$3,462.60	3.50	$4,179.00
629.01	8-INCH DIP WATER LINE	LF	60	580.00	$34,800.00	430.00	$25,800.00	152.30	$9,138.00	305.00	$18,300.00
629.02	10-INCH PVC WATER LINE	LF	17	800.00	$13,600.00	720.00	$12,240.00	350.30	$5,955.10	510.00	$8,670.00
629.03	24-INCH MLCP WATER LINE	LF	134	1370.00	$183,580.00	569.00	$76,246.00	470.30	$63,020.20	1000.00	$134,000.00
629.04	18-INCH STEEL CASING	LF	32	145.00	$4,640.00	223.00	$7,136.00	122.60	$3,923.20	298.00	$9,536.00
629.05	42-INCH STEEL CASING	LF	50	585.00	$29,250.00	534.00	$26,700.00	353.50	$17,675.00	643.00	$32,150.00
629.06	WATER VALVE	EA	2	20200.00	$40,400.00	3800.00	$7,600.00	2816.50	$5,633.00	1350.00	$2,700.00
629.07	MANUAL AIR RELEASE ASSEMBLY	EA	1	4000.00	$4,000.00	5000.00	$5,000.00	2033.00	$2,033.00	2430.00	$2,430.00
629.08	THRUST ANCHOR BLOCK	EA	2	32500.00	$65,000.00	22800.00	$45,600.00	535.00	$1,070.00	21500.00	$43,000.00
629.09	24-INCH BY 24-INCH WET TAP	EA	4	13700.00	$54,800.00	29800.00	$119,200.00	9630.00	$38,520.00	34830.00	$139,320.00
629.10	LINE STOP	EA	2	25400.00	$50,800.00	26850.00	$53,700.00	38520.00	$77,040.00	24100.00	$48,200.00
629.11	ABANDON 24-INCH SCCP WATER LINE	LF	48	92.00	$4,416.00	410.00	$19,680.00	128.40	$6,163.20	278.00	$13,344.00
629.12	ADJUST WATER VALVE BOX	EA	1	650.00	$650.00	1000.00	$1,000.00	2033.00	$2,033.00	255.00	$255.00
630.01	8-INCH POLYVINYL CHLORIDE (PVC) SANITARY SEWER PIPE (C-900)	LF	68	420.00	$28,560.00	2000.00	$136,000.00	112.40	$7,643.20	622.00	$42,296.00
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	90	2.00	$180.00	1.50	$135.00	0.90	$81.00	1.00	$90.00
633.02	REFLECTIVE RAISED PAVEMENT MARKERS	EA	30	2.00	$60.00	2.00	$60.00	1.70	$51.00	2.00	$60.00
637.01	DUST CONTROL	LS	1	24500.00	$24,500.00	100000.00	$100,000.00	314259.00	$314,259.00	58820.00	$58,820.00
637.02	NPDES DISCHARGE PERMIT	LS	1	600.00	$600.00	10000.00	$10,000.00	3745.00	$3,745.00	3200.00	$3,200.00
	Total Base Bid Amount				$4,922,499.00		$5,085,148.00		$5,465,991.10		$6,254,568.75
	Engineer's Estimate: $4,458,216.64										
	Responsive Bidder										
	Responsible Bidder										

BID ABSTRACT
Bid No. 06.1730.01-LED
Peak Drive Storm Drain
Jones Boulevard to Michael Way

				Eagle View Contractors							
ITEM NO.	DESCRIPTION	U O M	QTY	UNIT PRICE	EXTENDED PRICE						
200.01	MOBILIZATION AND DEMOBILIZATION	LS	1	366352.00	$366,352.00						
201.01	CLEARING AND GRUBBING	LS	1	47600.00	$47,600.00						
202.01	REMOVAL OF BITUMINOUS SURFACE	SY	4300	29.70	$127,710.00						
202.02	REMOVAL OF JUNCTION STRUCTURE	LS	1	28112.00	$28,112.00						
202.03	REMOVAL OF 18-INCH STORM DRAIN PIPE	LF	45	92.00	$4,140.00						
202.04	REMOVAL OF 54-INCH STORM DRAIN PIPE	LF	5	183.00	$915.00						
202.05	REMOVAL OF 24-INCH SCCP WATERLINE	LF	20	152.00	$3,040.00						
202.06	REMOVAL OF 10-INCH ACP WATERLINE	LF	20	487.00	$9,740.00						
202.07	REMOVAL OF 12-INCH PVC SEWER LINE	LF	34	43.00	$1,462.00						
202.08	REMOVAL OF 8-INCH PVC SEWER LINE	LF	30	129.00	$3,870.00						
202.09	REMOVAL OF CURB AND GUTTER	LF	1240	3.90	$4,836.00						
202.10	REMOVAL OF DROP INLET	EA	5	3696.00	$18,480.00						
202.11	REMOVAL, SALVAGE AND RECONSTRUCT FENCE AND GATE	LF	60	106.00	$6,360.00						
202.12	REMOVAL OF 8-FOOT X 6-FOOT BOX CULVERT	LS	1	15904.00	$15,904.00						
203.01	OVEREXCAVATION AND BACKFILL	CY	100	112.00	$11,200.00						
302.01	TYPE II AGGREGATE BASE	CY	1215	47.00	$57,105.00						
402.01	BITUMINOUS SURFACE - 6-INCH	SY	4300	26.66	$114,638.00						
403.01	PLANTMIX BITUMINOUS OPEN-GRADED SURFACE (3/4")	SY	4300	5.54	$23,822.00						
502.01	JUNCTION STRUCTURE	LS	1	23162.00	$23,162.00						
502.02	8-FOOT X 6-FOOT PRECAST CONCRETE BOX (C1433)	LF	25	2330.00	$58,250.00						
502.03	9-FOOT X 6-FOOT PRECAST CONCRETE BOX (C1433)	LF	2502	1937.40	$4,847,374.80						
502.04	10-FOOT X 5-FOOT PRECAST CONCRETE BOX (C1433)	LF	98	1736.00	$170,128.00						
502.05	10-FOOT X 6-FOOT PRECAST CONRETE BOX (C1433)	LF	71	2016.00	$143,136.00						
502.06	CONCRETE RETAINING WALL	LF	32	277.00	$8,864.00						
502.07	OUTLET STRUCTURE	LS	1	10169.00	$10,169.00						
502.08	ACCESS GRATE STRUCTURE	LS	1	40814.00	$40,814.00						
502.09	TRANSITION STRUCTURE	LF	20	952.00	$19,040.00						
603.01	18-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	10	196.00	$1,960.00						
603.02	24-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	28	151.00	$4,228.00						
603.03	30-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	70	190.00	$13,300.00						
603.04	36-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	86	199.00	$17,114.00						
603.05	42-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	38	260.00	$9,880.00						
603.06	54-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	594	231.80	$137,689.20						
603.07	66-INCH REINFORCED CONCRETE PIPE (CLASS III)	LF	642	317.00	$203,514.00						
603.08	54-INCH RCP PLUG	EA	1	5712.00	$5,712.00						
603.09	18-INCH RCP PLUG	EA	3	3136.00	$9,408.00						
609.01	NDOT TYPE 2 DROP INLET	EA	3	4230.00	$12,690.00						
609.02	DROP INLET TYPE DM (L=15)	EA	7	12904.00	$90,328.00						
609.03	TYPE 2 MANHOLE	EA	1	11194.00	$11,194.00						
56.00	TYPE 3 MANHOLE	EA	1	13664.00	$13,664.00						
609.05	ACCESS MANHOLE TO RCB	EA	4	2912.00	$11,648.00						
609.06	STRUCTURAL STEEL GRATES	LS	1	55608.00	$55,608.00						

BID ABSTRACT
Bid No. 06.1730.01-LED
Peak Drive Storm Drain
Jones Boulevard to Michael Way

ITEM NO.	DESCRIPTION	U O M	QTY	Eagle View Contractors UNIT PRICE	EXTENDED PRICE
609.07	NDOT TYPE 4 MANHOLE	EA	5	11760.00	$58,800.00
609.08	ADJUST MANHOLE FRAME AND COVER	EA	3	483.00	$1,449.00
613.01	TYPE L CURB AND GUTTER	LF	1240	21.30	$26,412.00
613.02	CONCRETE SIDEWALK	SF	100	9.00	$900.00
613.03	CONCRETE DRIVEWAY	EA	2	1674.00	$3,348.00
622.01	CONSTRUCTION SURVEYING	LS	1	30867.00	$30,867.00
624.01	TRAFFIC CONTROL AND MAINTENANCE	LS	1	46592.00	$46,592.00
625.01	PORTABLE CHANGEABLE MESSAGE SIGN	DAY	40	168.00	$6,720.00
625.02	ARROW DISPLAY	DAY	120	39.00	$4,680.00
628.01	TYPE II FILM WHITE 4-INCH MARKING	LF	1194	3.00	$3,582.00
629.01	8-INCH DIP WATER LINE	LF	60	123.00	$7,380.00
629.02	10-INCH PVC WATER LINE	LF	17	223.00	$3,791.00
629.03	24-INCH MLCP WATER LINE	LF	134	874.00	$117,116.00
629.04	18-INCH STEEL CASING	LF	32	596.00	$19,072.00
629.05	42-INCH STEEL CASING	LF	50	871.00	$43,550.00
629.06	WATER VALVE	EA	2	24662.00	$49,324.00
629.07	MANUAL AIR RELEASE ASSEMBLY	EA	1	2251.00	$2,251.00
629.08	THRUST ANCHOR BLOCK	EA	2	1702.00	$3,404.00
629.09	24-INCH BY 24-INCH WET TAP	EA	4	35409.00	$141,636.00
629.10	LINE STOP	EA	2	61208.00	$122,416.00
629.11	ABANDON 24-INCH SCCP WATER LINE	LF	48	419.00	$20,112.00
629.12	ADJUST WATER VALVE BOX	EA	1	4334.00	$4,334.00
630.01	8-INCH POLYVINYL CHLORIDE (PVC) SANITARY SEWER PIPE (C-900)	LF	68	501.00	$34,068.00
633.01	NON-REFLECTIVE RAISED PAVEMENT MARKERS	EA	90	1.00	$90.00
633.02	REFLECTIVE RAISED PAVEMENT MARKERS	EA	30	41.00	$1,230.00
637.01	DUST CONTROL	LS	1	39536.00	$39,536.00
637.02	NPDES DISCHARGE PERMIT	LS	1	560.00	$560.00
	Total Base Bid Amount				$7,557,381.00
	Engineer's Estimate: $4,458,216.64				
	Responsive Bidder				
	Responsible Bidder				

TO: Jorge Cervantes Please review and approve recommended award to JNJ Engineering.

Lloyd Dauer 12/17/07
Purchasing & Contracts Representative Date

Jorge Cervantes 12/19/07
Using Department Authorized Rep Signature Date

REV 9/6/06