# BID ABSTRACT
## 08.1730.33-LED
## Grand Teton Drive Storm Drain
## Tee Pee to US 95

| | | | | Wells Cargo Inc. | | Meadow Valley Contractors, Inc. | | El Camino Construction Co., Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 109.01 | OWNER CAUSED DELAY ALLOWANCE | DAY | 20 | $500.00 | $10,000.00 | $500.00 | $10,000.00 | $500.00 | $10,000.00 |
| 109.02 | OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE | DAY | 20 | $280.00 | $5,600.00 | $500.00 | $10,000.00 | $500.00 | $10,000.00 |
| 200.01 | MOBILIZATION & DEMOBILIZATION | LS | 1 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 |
| 202.01 | REMOVE EXISTING ASPHALT PAVEMENT | SY | 4,500 | $2.55 | $11,475.00 | $3.00 | $13,500.00 | $2.00 | $9,000.00 |
| 202.02 | REMOVE EXISTING UNDOCUMENTED FILL | LS | 1 | $14,200.00 | $14,200.00 | $6,000.00 | $6,000.00 | $3,000.00 | $3,000.00 |
| 202.03 | REMOVE EXISTING CONCRETE DITCH | SF | 1,550 | $0.90 | $1,395.00 | $2.00 | $3,100.00 | $3.00 | $4,650.00 |
| 202.04 | REMOVE EXISTING 18" RCP STORM DRAIN | LF | 6 | $39.00 | $234.00 | $135.00 | $810.00 | $140.00 | $840.00 |
| 202.05 | ABANDON EXISTING STORM DRAIN MANHOLE | EA | 1 | $1,040.00 | $1,040.00 | $500.00 | $500.00 | $1,790.00 | $1,790.00 |
| 202.06 | REMOVE/SALVAGE AND REINSTALL 6' CHAIN LINK FENCE | LF | 154 | $30.00 | $4,620.00 | $30.00 | $4,620.00 | $50.00 | $7,700.00 |
| 202.07 | REMOVE/SALVAGE AND REINSTALL GUARDRAIL END SECTION | EA | 1 | $8,000.00 | $8,000.00 | $4,200.00 | $4,200.00 | $4,800.00 | $4,800.00 |
| 202.08 | REMOVE/SALVAGE AND REINSTALL OBJECT MARKERS | LS | 1 | $2,860.00 | $2,860.00 | $1,200.00 | $1,200.00 | $1,760.00 | $1,760.00 |
| 202.09 | REMOVE/SALVAGE EXISTING RIP RAP | CY | 90 | $9.90 | $891.00 | $30.00 | $2,700.00 | $9.00 | $810.00 |
| 203.01 | CHANNEL EXCAVATION | CY | 13,500 | $1.90 | $25,650.00 | $5.00 | $67,500.00 | $8.50 | $114,750.00 |
| 302.01 | TYPE II AGGREGATE BASE | CY | 420 | $33.00 | $13,860.00 | $35.00 | $14,700.00 | $29.00 | $12,180.00 |
| 402.01 | PLANT MIX BITUMINOUS SURFACE (4-INCH) | SY | 175 | $21.30 | $3,727.50 | $31.00 | $5,425.00 | $30.00 | $5,250.00 |
| 402.02 | PLANT MIX BITUMINOUS SURFACE (2-INCH) | SY | 3,375 | $6.90 | $23,287.50 | $10.00 | $33,750.00 | $9.60 | $32,400.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Wells Cargo Inc. | | Meadow Valley Contractors, Inc. | | El Camino Construction Co., Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 403.01 | PLANTMIX BITUMINOUS OPEN GRADED SURFACE (3/4-INCH) | SY | 175 | $17.00 | $2,975.00 | $46.00 | $8,050.00 | $45.00 | $7,875.00 |
| 502.01 | REINFORCED CONCRETE BOX (10' X 5' PRECAST OR C-I-P) | LF | 2,360 | $489.00 | $1,154,040.00 | $493.00 | $1,163,480.00 | $485.00 | $1,144,600.00 |
| 502.02 | REINFORCED CONCRETE BOX (5' X 3' PRECAST ASTM C-1433) | LF | 192 | $383.00 | $73,536.00 | $420.00 | $80,640.00 | $400.00 | $76,800.00 |
| 502.03 | TYPE II NDOT HEADWALL | LS | 1 | $3,358.00 | $3,358.00 | $3,500.00 | $3,500.00 | $7,775.00 | $7,775.00 |
| 502.04 | CONCRETE TRAPEZOIDAL CHANNEL | SF | 1,995 | $8.40 | $16,758.00 | $8.00 | $15,960.00 | $18.00 | $35,910.00 |
| 502.05 | CONCRETE INTERIM FLOW TRANSITION STRUCTURE | LS | 1 | $3,343.00 | $3,343.00 | $5,200.00 | $5,200.00 | $9,200.00 | $9,200.00 |
| 502.06 | ENERGY DISSIPATOR | LS | 1 | $40,000.00 | $40,000.00 | $36,000.00 | $36,000.00 | $41,300.00 | $41,300.00 |
| 502.07 | 10'X10' REINFORCED CONCRETE MAINTENANCE ACCESS VAULT AND WEIR | LS | 1 | $23,500.00 | $23,500.00 | $43,000.00 | $43,000.00 | $40,500.00 | $40,500.00 |
| 603.01 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 80 | $114.00 | $9,120.00 | $120.00 | $9,600.00 | $110.00 | $8,800.00 |
| 603.02 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 32 | $141.00 | $4,512.00 | $225.00 | $7,200.00 | $166.00 | $5,312.00 |
| 603.03 | 30" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 56 | $155.00 | $8,680.00 | $170.00 | $9,520.00 | $143.00 | $8,008.00 |
| 603.04 | 36" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 48 | $183.00 | $8,784.00 | $215.00 | $10,320.00 | $166.00 | $7,968.00 |
| 603.05 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 8 | $123.00 | $984.00 | $180.00 | $1,440.00 | $240.00 | $1,920.00 |
| 603.06 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 56 | $138.00 | $7,728.00 | $162.00 | $9,072.00 | $126.00 | $7,056.00 |
| 603.07 | BRICK AND MORTAR PLUG RCP STORM DRAIN | EA | 16 | $290.00 | $4,640.00 | $900.00 | $14,400.00 | $585.00 | $9,360.00 |
| 609.01 | TYPE "DM2" DROP INLET (L = 10') | EA | 1 | $9,780.00 | $9,780.00 | $8,500.00 | $8,500.00 | $4,300.00 | $4,300.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Wells Cargo Inc. | | Meadow Valley Contractors, Inc. | | El Camino Construction Co., Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 609.02 | 48" TYPE IA MANHOLE WITH 30" MANWAY | EA | 7 | $1,365.00 | $9,555.00 | $1,300.00 | $9,100.00 | $2,500.00 | $17,500.00 |
| 610.01 | RIP-RAP (D50 = 6") | CY | 33 | $49.50 | $1,633.50 | $90.00 | $2,970.00 | $73.00 | $2,409.00 |
| 610.02 | RIP-RAP (D50 = 12") | CY | 860 | $55.40 | $47,644.00 | $60.00 | $51,600.00 | $57.00 | $49,020.00 |
| 610.03 | HEAVY RIP-RAP (D50 = 18") | CY | 300 | $51.70 | $15,510.00 | $60.00 | $18,000.00 | $58.00 | $17,400.00 |
| 622.01 | CONSTRUCTION SURVEYING | LS | 1 | $25,000.00 | $25,000.00 | $17,000.00 | $17,000.00 | $12,700.00 | $12,700.00 |
| 624.01 | TRAFFIC CONTROL AND MAINTENANCE | LS | 1 | $45,000.00 | $45,000.00 | $23,000.00 | $23,000.00 | $27,000.00 | $27,000.00 |
| 625.01 | PORTABLE CHANGEABLE MESSAGE SIGN | DAY | 50 | $69.00 | $3,450.00 | $53.00 | $2,650.00 | $75.00 | $3,750.00 |
| 625.02 | ARROW DISPLAY | DAY | 50 | $32.00 | $1,600.00 | $21.00 | $1,050.00 | $27.00 | $1,350.00 |
| 628.01 | PAINTED 4" SOLID WHITE LINE | LF | 370 | $0.21 | $77.70 | $0.50 | $185.00 | $0.30 | $111.00 |
| 628.02 | PAINTED 8" SOLID WHITE LINE | LF | 930 | $0.27 | $251.10 | $0.50 | $465.00 | $0.50 | $465.00 |
| 628.03 | BROKEN YELLOW PAINTED CENTERLINE | LF | 56 | $0.80 | $44.80 | $0.50 | $28.00 | $0.75 | $42.00 |
| 628.04 | TYPE I FILM "ONLY" | EA | 1 | $261.00 | $261.00 | $205.00 | $205.00 | $266.00 | $266.00 |
| 628.05 | TYPE I FILM FOR ARROWS | EA | 2 | $160.00 | $320.00 | $160.00 | $320.00 | $160.00 | $320.00 |
| 629.01 | VERTICALLY ADJUST WATER VALVE BOX COVER | EA | 3 | $252.00 | $756.00 | $300.00 | $900.00 | $705.00 | $2,115.00 |
| 630.01 | ADJUST MANHOLE TO FINISH GRADE | EA | 5 | $354.00 | $1,770.00 | $600.00 | $3,000.00 | $435.00 | $2,175.00 |
| 633.01 | NON-REFLECTIVE PAVEMENT MARKERS | EA | 170 | $2.10 | $357.00 | $2.00 | $340.00 | $3.00 | $510.00 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Wells Cargo Inc. | | Meadow Valley Contractors, Inc. | | El Camino Construction Co., Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 633.02 | REFLECTIVE PAVEMENT MARKERS | EA | 70 | $2.70 | $189.00 | $4.00 | $280.00 | $2.00 | $140.00 |
| 637.01 | DUST CONTROL | LS | 1 | $19,735.00 | $19,735.00 | $13,000.00 | $13,000.00 | $19,150.00 | $19,150.00 |
| 637.02 | NPDES PERMIT | LS | 1 | $9,545.00 | $9,545.00 | $6,000.00 | $6,000.00 | $7,900.00 | $7,900.00 |
| | **Total Base Bid Amount** | | | | **$1,856,277.10** | | $1,928,980.00 | | $1,974,937.00 |
| | | | | | ****Corrected Total** | | | | |
| | **Engineer's Estimate: $3,484,844.00** | | | | | | | | |
| | **Responsive Bidder** | | | | Yes | | | | |
| | **Responsible Bidder** | | | | Yes | | | | |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Western State Companies | | Harber Company, Inc. | | Capriati Const Corp | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 109.01 | OWNER CAUSED DELAY ALLOWANCE | DAY | 20 | $500.00 | $10,000.00 | $500.00 | $10,000.00 | $500.00 | $10,000.00 |
| 109.02 | OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE | DAY | 20 | $0.00 | $0.00 | $250.00 | $5,000.00 | $300.00 | $6,000.00 |
| 200.01 | MOBILIZATION & DEMOBILIZATION | LS | 1 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 |
| 202.01 | REMOVE EXISTING ASPHALT PAVEMENT | SY | 4,500 | $3.92 | $17,640.00 | $4.00 | $18,000.00 | $2.10 | $9,450.00 |
| 202.02 | REMOVE EXISTING UNDOCUMENTED FILL | LS | 1 | $9,760.00 | $9,760.00 | $15,000.00 | $15,000.00 | $2,500.00 | $2,500.00 |
| 202.03 | REMOVE EXISTING CONCRETE DITCH | SF | 1,550 | $2.20 | $3,410.00 | $2.00 | $3,100.00 | $1.90 | $2,945.00 |
| 202.04 | REMOVE EXISTING 18" RCP STORM DRAIN | LF | 6 | $148.00 | $888.00 | $75.00 | $450.00 | $40.00 | $240.00 |
| 202.05 | ABANDON EXISTING STORM DRAIN MANHOLE | EA | 1 | $2,360.00 | $2,360.00 | $2,000.00 | $2,000.00 | $1,285.00 | $1,285.00 |
| 202.06 | REMOVE/SALVAGE AND REINSTALL 6' CHAIN LINK FENCE | LF | 154 | $29.20 | $4,496.80 | $45.00 | $6,930.00 | $24.00 | $3,696.00 |
| 202.07 | REMOVE/SALVAGE AND REINSTALL GUARDRAIL END SECTION | EA | 1 | $4,320.00 | $4,320.00 | $4,200.00 | $4,200.00 | $4,500.00 | $4,500.00 |
| 202.08 | REMOVE/SALVAGE AND REINSTALL OBJECT MARKERS | LS | 1 | $260.00 | $260.00 | $1,100.00 | $1,100.00 | $1,660.00 | $1,660.00 |
| 202.09 | REMOVE/SALVAGE EXISTING RIP RAP | CY | 90 | $23.00 | $2,070.00 | $60.00 | $5,400.00 | $11.50 | $1,035.00 |
| 203.01 | CHANNEL EXCAVATION | CY | 13,500 | $4.80 | $64,800.00 | $8.00 | $108,000.00 | $5.90 | $79,650.00 |
| 302.01 | TYPE II AGGREGATE BASE | CY | 420 | $21.00 | $8,820.00 | $40.00 | $16,800.00 | $16.75 | $7,035.00 |
| 402.01 | PLANT MIX BITUMINOUS SURFACE (4-INCH) | SY | 175 | $31.50 | $5,512.50 | $30.00 | $5,250.00 | $40.00 | $7,000.00 |
| 402.02 | PLANT MIX BITUMINOUS SURFACE (2-INCH) | SY | 3,375 | $10.40 | $35,100.00 | $10.00 | $33,750.00 | $15.60 | $52,650.00 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Western State Companies | | Harber Company, Inc. | | Capriati Const Corp | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 403.01 | PLANTMIX BITUMINOUS OPEN GRADED SURFACE (3/4-INCH) | SY | 175 | $20.00 | $3,500.00 | $50.00 | $8,750.00 | $25.00 | $4,375.00 |
| 502.01 | REINFORCED CONCRETE BOX (10' X 5' PRECAST OR C-I-P) | LF | 2,360 | $542.00 | $1,279,120.00 | $522.00 | $1,231,920.00 | $537.00 | $1,267,320.00 |
| 502.02 | REINFORCED CONCRETE BOX (5' X 3' PRECAST ASTM C-1433) | LF | 192 | $430.00 | $82,560.00 | $475.00 | $91,200.00 | $439.00 | $84,288.00 |
| 502.03 | TYPE II NDOT HEADWALL | LS | 1 | $5,985.00 | $5,985.00 | $3,500.00 | $3,500.00 | $7,925.00 | $7,925.00 |
| 502.04 | CONCRETE TRAPEZOIDAL CHANNEL | SF | 1,995 | $8.60 | $17,157.00 | $8.00 | $15,960.00 | $13.80 | $27,531.00 |
| 502.05 | CONCRETE INTERIM FLOW TRANSITION STRUCTURE | LS | 1 | $9,620.00 | $9,620.00 | $5,000.00 | $5,000.00 | $7,350.00 | $7,350.00 |
| 502.06 | ENERGY DISSIPATOR | LS | 1 | $33,170.00 | $33,170.00 | $40,000.00 | $40,000.00 | $37,000.00 | $37,000.00 |
| 502.07 | 10'X10' REINFORCED CONCRETE MAINTENANCE ACCESS VAULT AND WEIR | LS | 1 | $38,165.00 | $38,165.00 | $18,500.00 | $18,500.00 | $43,600.00 | $43,600.00 |
| 603.01 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 80 | $130.00 | $10,400.00 | $175.00 | $14,000.00 | $139.00 | $11,120.00 |
| 603.02 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 32 | $145.00 | $4,640.00 | $165.00 | $5,280.00 | $177.50 | $5,680.00 |
| 603.03 | 30" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 56 | $175.00 | $9,800.00 | $160.00 | $8,960.00 | $206.00 | $11,536.00 |
| 603.04 | 36" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 48 | $215.00 | $10,320.00 | $165.00 | $7,920.00 | $204.00 | $9,792.00 |
| 603.05 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 8 | $130.00 | $1,040.00 | $240.00 | $1,920.00 | $167.00 | $1,336.00 |
| 603.06 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 56 | $145.00 | $8,120.00 | $120.00 | $6,720.00 | $118.00 | $6,608.00 |
| 603.07 | BRICK AND MORTAR PLUG RCP STORM DRAIN | EA | 16 | $190.00 | $3,040.00 | $500.00 | $8,000.00 | $580.00 | $9,280.00 |
| 609.01 | TYPE "DM2" DROP INLET (L = 10') | EA | 1 | $14,460.00 | $14,460.00 | $9,000.00 | $9,000.00 | $10,300.00 | $10,300.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Western State Companies | | Harber Company, Inc. | | Capriati Const Corp | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 609.02 | 48" TYPE IA MANHOLE WITH 30" MANWAY | EA | 7 | $2,300.00 | $16,100.00 | $2,200.00 | $15,400.00 | $2,286.00 | $16,002.00 |
| 610.01 | RIP-RAP (D50 = 6") | CY | 33 | $56.00 | $1,848.00 | $70.00 | $2,310.00 | $63.00 | $2,079.00 |
| 610.02 | RIP-RAP (D50 = 12") | CY | 860 | $65.00 | $55,900.00 | $60.00 | $51,600.00 | $42.00 | $36,120.00 |
| 610.03 | HEAVY RIP-RAP (D50 = 18") | CY | 300 | $65.00 | $19,500.00 | $80.00 | $24,000.00 | $45.00 | $13,500.00 |
| 622.01 | CONSTRUCTION SURVEYING | LS | 1 | $1,080.00 | $1,080.00 | $6,000.00 | $6,000.00 | $8,000.00 | $8,000.00 |
| 624.01 | TRAFFIC CONTROL AND MAINTENANCE | LS | 1 | $4,000.00 | $4,000.00 | $20,000.00 | $20,000.00 | $17,000.00 | $17,000.00 |
| 625.01 | PORTABLE CHANGEABLE MESSAGE SIGN | DAY | 50 | $70.20 | $3,510.00 | $75.00 | $3,750.00 | $55.00 | $2,750.00 |
| 625.02 | ARROW DISPLAY | DAY | 50 | $32.40 | $1,620.00 | $25.00 | $1,250.00 | $22.00 | $1,100.00 |
| 628.01 | PAINTED 4" SOLID WHITE LINE | LF | 370 | $0.22 | $81.40 | $0.17 | $62.90 | $0.50 | $185.00 |
| 628.02 | PAINTED 8" SOLID WHITE LINE | LF | 930 | $0.27 | $251.10 | $0.40 | $372.00 | $0.50 | $465.00 |
| 628.03 | BROKEN YELLOW PAINTED CENTERLINE | LF | 56 | $0.81 | $45.36 | $0.10 | $5.60 | $1.00 | $56.00 |
| 628.04 | TYPE I FILM "ONLY" | EA | 1 | $265.00 | $265.00 | $200.00 | $200.00 | $265.00 | $265.00 |
| 628.05 | TYPE I FILM FOR ARROWS | EA | 2 | $162.00 | $324.00 | $150.00 | $300.00 | $165.00 | $330.00 |
| 629.01 | VERTICALLY ADJUST WATER VALVE BOX COVER | EA | 3 | $300.00 | $900.00 | $400.00 | $1,200.00 | $190.00 | $570.00 |
| 630.01 | ADJUST MANHOLE TO FINISH GRADE | EA | 5 | $600.00 | $3,000.00 | $700.00 | $3,500.00 | $440.00 | $2,200.00 |
| 633.01 | NON-REFLECTIVE PAVEMENT MARKERS | EA | 170 | $2.10 | $357.00 | $1.05 | $178.50 | $1.30 | $221.00 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Western State Companies | | Harber Company, Inc. | | Capriati Const Corp | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 633.02 | REFLECTIVE PAVEMENT MARKERS | EA | 70 | $2.70 | $189.00 | $3.00 | $210.00 | $3.30 | $231.00 |
| 637.01 | DUST CONTROL | LS | 1 | $1,000.00 | $1,000.00 | $30,000.00 | $30,000.00 | $92,500.00 | $92,500.00 |
| 637.02 | NPDES PERMIT | LS | 1 | $1,000.00 | $1,000.00 | $2,000.00 | $2,000.00 | $2,500.00 | $2,500.00 |
| | **Total Base Bid Amount** | | | | $1,986,505.16 | | $2,048,949.00 | | $2,105,761.00 |
| | | | | | | | | | |
| | **Engineer's Estimate: $3,484,844.00** | | | | | | | | |
| | **Responsive Bidder** | | | | | | | | |
| | **Responsible Bidder** | | | | | | | | |
| | | | | | | | | | |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Las Vegas Paving Corporation | | Rowley Contracting | | TAB Contractors, Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 109.01 | OWNER CAUSED DELAY ALLOWANCE | DAY | 20 | $500.00 | $10,000.00 | $500.00 | $10,000.00 | $500.00 | $10,000.00 |
| 109.02 | OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE | DAY | 20 | $100.00 | $2,000.00 | $500.00 | $10,000.00 | $1.00 | $20.00 |
| 200.01 | MOBILIZATION & DEMOBILIZATION | LS | 1 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 |
| 202.01 | REMOVE EXISTING ASPHALT PAVEMENT | SY | 4,500 | $3.00 | $13,500.00 | $3.71 | $16,695.00 | $4.00 | $18,000.00 |
| 202.02 | REMOVE EXISTING UNDOCUMENTED FILL | LS | 1 | $100.00 | $100.00 | $3,550.00 | $3,550.00 | $10,300.00 | $10,300.00 |
| 202.03 | REMOVE EXISTING CONCRETE DITCH | SF | 1,550 | $2.00 | $3,100.00 | $1.84 | $2,852.00 | $3.00 | $4,650.00 |
| 202.04 | REMOVE EXISTING 18" RCP STORM DRAIN | LF | 6 | $50.00 | $300.00 | $29.80 | $178.80 | $85.00 | $510.00 |
| 202.05 | ABANDON EXISTING STORM DRAIN MANHOLE | EA | 1 | $1,000.00 | $1,000.00 | $1,540.00 | $1,540.00 | $700.00 | $700.00 |
| 202.06 | REMOVE/SALVAGE AND REINSTALL 6' CHAIN LINK FENCE | LF | 154 | $28.00 | $4,312.00 | $16.80 | $2,587.20 | $28.00 | $4,312.00 |
| 202.07 | REMOVE/SALVAGE AND REINSTALL GUARDRAIL END SECTION | EA | 1 | $3,000.00 | $3,000.00 | $1,435.00 | $1,435.00 | $9,000.00 | $9,000.00 |
| 202.08 | REMOVE/SALVAGE AND REINSTALL OBJECT MARKERS | LS | 1 | $300.00 | $300.00 | $266.50 | $266.50 | $1,130.00 | $1,130.00 |
| 202.09 | REMOVE/SALVAGE EXISTING RIP RAP | CY | 90 | $12.00 | $1,080.00 | $26.22 | $2,359.80 | $15.00 | $1,350.00 |
| 203.01 | CHANNEL EXCAVATION | CY | 13,500 | $8.00 | $108,000.00 | $6.55 | $88,425.00 | $11.40 | $153,900.00 |
| 302.01 | TYPE II AGGREGATE BASE | CY | 420 | $61.00 | $25,620.00 | $24.02 | $10,088.40 | $25.00 | $10,500.00 |
| 402.01 | PLANT MIX BITUMINOUS SURFACE (4-INCH) | SY | 175 | $28.00 | $4,900.00 | $34.40 | $6,020.00 | $27.00 | $4,725.00 |
| 402.02 | PLANT MIX BITUMINOUS SURFACE (2-INCH) | SY | 3,375 | $9.00 | $30,375.00 | $11.46 | $38,677.50 | $9.00 | $30,375.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Las Vegas Paving Corporation | | Rowley Contracting | | TAB Contractors, Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 403.01 | PLANTMIX BITUMINOUS OPEN GRADED SURFACE (3/4-INCH) | SY | 175 | $39.00 | $6,825.00 | $21.83 | $3,820.25 | $22.00 | $3,850.00 |
| 502.01 | REINFORCED CONCRETE BOX (10' X 5' PRECAST OR C-I-P) | LF | 2,360 | $513.00 | $1,210,680.00 | $569.00 | $1,342,840.00 | $571.00 | $1,347,560.00 |
| 502.02 | REINFORCED CONCRETE BOX (5' X 3' PRECAST ASTM C-1433) | LF | 192 | $530.00 | $101,760.00 | $485.40 | $93,196.80 | $455.00 | $87,360.00 |
| 502.03 | TYPE II NDOT HEADWALL | LS | 1 | $10,000.00 | $10,000.00 | $3,770.00 | $3,770.00 | $4,300.00 | $4,300.00 |
| 502.04 | CONCRETE TRAPEZOIDAL CHANNEL | SF | 1,995 | $23.00 | $45,885.00 | $8.85 | $17,655.75 | $7.00 | $13,965.00 |
| 502.05 | CONCRETE INTERIM FLOW TRANSITION STRUCTURE | LS | 1 | $17,000.00 | $17,000.00 | $7,057.00 | $7,057.00 | $3,220.00 | $3,220.00 |
| 502.06 | ENERGY DISSIPATOR | LS | 1 | $45,000.00 | $45,000.00 | $34,105.00 | $34,105.00 | $41,000.00 | $41,000.00 |
| 502.07 | 10'X10' REINFORCED CONCRETE MAINTENANCE ACCESS VAULT AND WEIR | LS | 1 | $51,500.00 | $51,500.00 | $37,935.00 | $37,935.00 | $22,700.00 | $22,700.00 |
| 603.01 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 80 | $230.00 | $18,400.00 | $103.06 | $8,244.80 | $130.00 | $10,400.00 |
| 603.02 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 32 | $258.00 | $8,256.00 | $134.37 | $4,299.84 | $145.00 | $4,640.00 |
| 603.03 | 30" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 56 | $202.00 | $11,312.00 | $188.51 | $10,556.56 | $195.00 | $10,920.00 |
| 603.04 | 36" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 48 | $250.00 | $12,000.00 | $155.09 | $7,444.32 | $230.00 | $11,040.00 |
| 603.05 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 8 | $200.00 | $1,600.00 | $169.35 | $1,354.80 | $135.00 | $1,080.00 |
| 603.06 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 56 | $221.00 | $12,376.00 | $126.32 | $7,073.92 | $200.00 | $11,200.00 |
| 603.07 | BRICK AND MORTAR PLUG RCP STORM DRAIN | EA | 16 | $300.00 | $4,800.00 | $192.00 | $3,072.00 | $600.00 | $9,600.00 |
| 609.01 | TYPE "DM2" DROP INLET (L = 10') | EA | 1 | $10,350.00 | $10,350.00 | $9,895.00 | $9,895.00 | $9,050.00 | $9,050.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Las Vegas Paving Corporation | | Rowley Contracting | | TAB Contractors, Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 609.02 | 48" TYPE IA MANHOLE WITH 30" MANWAY | EA | 7 | $2,200.00 | $15,400.00 | $3,060.00 | $21,420.00 | $1,700.00 | $11,900.00 |
| 610.01 | RIP-RAP (D50 = 6") | CY | 33 | $157.00 | $5,181.00 | $58.61 | $1,934.13 | $45.00 | $1,485.00 |
| 610.02 | RIP-RAP (D50 = 12") | CY | 860 | $90.00 | $77,400.00 | $39.06 | $33,591.60 | $50.00 | $43,000.00 |
| 610.03 | HEAVY RIP-RAP (D50 = 18") | CY | 300 | $81.00 | $24,300.00 | $44.85 | $13,455.00 | $60.00 | $18,000.00 |
| 622.01 | CONSTRUCTION SURVEYING | LS | 1 | $6,000.00 | $6,000.00 | $15,170.00 | $15,170.00 | $20,500.00 | $20,500.00 |
| 624.01 | TRAFFIC CONTROL AND MAINTENANCE | LS | 1 | $28,000.00 | $28,000.00 | $23,575.00 | $23,575.00 | $23,000.00 | $23,000.00 |
| 625.01 | PORTABLE CHANGEABLE MESSAGE SIGN | DAY | 50 | $60.00 | $3,000.00 | $66.65 | $3,332.50 | $83.00 | $4,150.00 |
| 625.02 | ARROW DISPLAY | DAY | 50 | $30.00 | $1,500.00 | $30.75 | $1,537.50 | $36.00 | $1,800.00 |
| 628.01 | PAINTED 4" SOLID WHITE LINE | LF | 370 | $1.00 | $370.00 | $0.21 | $77.70 | $0.30 | $111.00 |
| 628.02 | PAINTED 8" SOLID WHITE LINE | LF | 930 | $1.00 | $930.00 | $0.26 | $241.80 | $0.60 | $558.00 |
| 628.03 | BROKEN YELLOW PAINTED CENTERLINE | LF | 56 | $2.00 | $112.00 | $0.77 | $43.12 | $1.00 | $56.00 |
| 628.04 | TYPE I FILM "ONLY" | EA | 1 | $200.00 | $200.00 | $251.15 | $251.15 | $260.00 | $260.00 |
| 628.05 | TYPE I FILM FOR ARROWS | EA | 2 | $200.00 | $400.00 | $153.75 | $307.50 | $155.00 | $310.00 |
| 629.01 | VERTICALLY ADJUST WATER VALVE BOX COVER | EA | 3 | $500.00 | $1,500.00 | $450.85 | $1,352.55 | $275.00 | $825.00 |
| 630.01 | ADJUST MANHOLE TO FINISH GRADE | EA | 5 | $625.00 | $3,125.00 | $315.00 | $1,575.00 | $355.00 | $1,775.00 |
| 633.01 | NON-REFLECTIVE PAVEMENT MARKERS | EA | 170 | $2.00 | $340.00 | $2.00 | $340.00 | $2.60 | $442.00 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Las Vegas Paving Corporation | | Rowley Contracting | | TAB Contractors, Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 633.02 | REFLECTIVE PAVEMENT MARKERS | EA | 70 | $3.00 | $210.00 | $2.56 | $179.20 | $1.80 | $126.00 |
| 637.01 | DUST CONTROL | LS | 1 | $11,000.00 | $11,000.00 | $46,500.00 | $46,500.00 | $20,271.00 | $20,271.00 |
| 637.02 | NPDES PERMIT | LS | 1 | $500.00 | $500.00 | $3,075.00 | $3,075.00 | $2,500.00 | $2,500.00 |
| | **Total Base Bid Amount** | | | | $2,129,799.00 | | $2,129,954.99 | | $2,177,426.00 |
| | | | | | | | | | |
| | **Engineer's Estimate: $3,484,844.00** | | | | | | | | |
| | **Responsive Bidder** | | | | | | | | |
| | **Responsible Bidder** | | | | | | | | |
| | | | | | | | | | |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Wiser Construction, Limited-Liability Company | | Contri Construction Company | | Spirit Underground, LLC | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 109.01 | OWNER CAUSED DELAY ALLOWANCE | DAY | 20 | $500.00 | $10,000.00 | $500.00 | $10,000.00 | $500.00 | $10,000.00 |
| 109.02 | OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE | DAY | 20 | $2,100.00 | $42,000.00 | $100.00 | $2,000.00 | $430.00 | $8,600.00 |
| 200.01 | MOBILIZATION & DEMOBILIZATION | LS | 1 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 |
| 202.01 | REMOVE EXISTING ASPHALT PAVEMENT | SY | 4,500 | $4.52 | $20,340.00 | $6.00 | $27,000.00 | $3.87 | $17,415.00 |
| 202.02 | REMOVE EXISTING UNDOCUMENTED FILL | LS | 1 | $5,250.00 | $5,250.00 | $10.00 | $10.00 | $15,540.00 | $15,540.00 |
| 202.03 | REMOVE EXISTING CONCRETE DITCH | SF | 1,550 | $2.46 | $3,813.00 | $5.00 | $7,750.00 | $3.18 | $4,929.00 |
| 202.04 | REMOVE EXISTING 18" RCP STORM DRAIN | LF | 6 | $77.18 | $463.08 | $20.00 | $120.00 | $29.00 | $174.00 |
| 202.05 | ABANDON EXISTING STORM DRAIN MANHOLE | EA | 1 | $1,620.15 | $1,620.15 | $447.00 | $447.00 | $590.00 | $590.00 |
| 202.06 | REMOVE/SALVAGE AND REINSTALL 6' CHAIN LINK FENCE | LF | 154 | $28.41 | $4,375.14 | $31.00 | $4,774.00 | $29.00 | $4,466.00 |
| 202.07 | REMOVE/SALVAGE AND REINSTALL GUARDRAIL END SECTION | EA | 1 | $4,200.00 | $4,200.00 | $4,512.00 | $4,512.00 | $4,250.00 | $4,250.00 |
| 202.08 | REMOVE/SALVAGE AND REINSTALL OBJECT MARKERS | LS | 1 | $1,155.00 | $1,155.00 | $1,241.00 | $1,241.00 | $1,170.00 | $1,170.00 |
| 202.09 | REMOVE/SALVAGE EXISTING RIP RAP | CY | 90 | $30.30 | $2,727.00 | $15.00 | $1,350.00 | $15.93 | $1,433.70 |
| 203.01 | CHANNEL EXCAVATION | CY | 13,500 | $8.64 | $116,640.00 | $9.00 | $121,500.00 | $8.00 | $108,000.00 |
| 302.01 | TYPE II AGGREGATE BASE | CY | 420 | $43.66 | $18,337.20 | $12.00 | $5,040.00 | $40.30 | $16,926.00 |
| 402.01 | PLANT MIX BITUMINOUS SURFACE (4-INCH) | SY | 175 | $30.72 | $5,376.00 | $33.00 | $5,775.00 | $27.50 | $4,812.50 |
| 402.02 | PLANT MIX BITUMINOUS SURFACE (2-INCH) | SY | 3,375 | $9.77 | $32,973.75 | $11.00 | $37,125.00 | $9.10 | $30,712.50 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Wiser Construction, Limited-Liability Company | | Contri Construction Company | | Spirit Underground, LLC | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 403.01 | PLANTMIX BITUMINOUS OPEN GRADED SURFACE (3/4-INCH) | SY | 175 | $45.78 | $8,011.50 | $49.00 | $8,575.00 | $22.77 | $3,984.75 |
| 502.01 | REINFORCED CONCRETE BOX (10' X 5' PRECAST OR C-I-P) | LF | 2,360 | $513.70 | $1,212,332.00 | $556.00 | $1,312,160.00 | $590.00 | $1,392,400.00 |
| 502.02 | REINFORCED CONCRETE BOX (5' X 3' PRECAST ASTM C-1433) | LF | 192 | $480.54 | $92,263.68 | $465.00 | $89,280.00 | $407.00 | $78,144.00 |
| 502.03 | TYPE II NDOT HEADWALL | LS | 1 | $6,375.60 | $6,375.60 | $9,257.00 | $9,257.00 | $5,200.00 | $5,200.00 |
| 502.04 | CONCRETE TRAPEZOIDAL CHANNEL | SF | 1,995 | $14.60 | $29,127.00 | $12.00 | $23,940.00 | $11.40 | $22,743.00 |
| 502.05 | CONCRETE INTERIM FLOW TRANSITION STRUCTURE | LS | 1 | $6,562.50 | $6,562.50 | $4,122.00 | $4,122.00 | $10,630.00 | $10,630.00 |
| 502.06 | ENERGY DISSIPATOR | LS | 1 | $44,916.90 | $44,916.90 | $54,653.00 | $54,653.00 | $49,100.00 | $49,100.00 |
| 502.07 | 10'X10' REINFORCED CONCRETE MAINTENANCE ACCESS VAULT AND WEIR | LS | 1 | $44,730.00 | $44,730.00 | $66,352.00 | $66,352.00 | $52,430.00 | $52,430.00 |
| 603.01 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 80 | $139.99 | $11,199.20 | $236.00 | $18,880.00 | $124.00 | $9,920.00 |
| 603.02 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 32 | $123.19 | $3,942.08 | $239.00 | $7,648.00 | $159.00 | $5,088.00 |
| 603.03 | 30" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 56 | $135.38 | $7,581.28 | $264.00 | $14,784.00 | $149.00 | $8,344.00 |
| 603.04 | 36" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 48 | $165.68 | $7,952.64 | $316.00 | $15,168.00 | $171.00 | $8,208.00 |
| 603.05 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 8 | $175.28 | $1,402.24 | $451.00 | $3,608.00 | $94.00 | $752.00 |
| 603.06 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 56 | $121.44 | $6,800.64 | $243.00 | $13,608.00 | $108.00 | $6,048.00 |
| 603.07 | BRICK AND MORTAR PLUG RCP STORM DRAIN | EA | 16 | $527.63 | $8,442.08 | $450.00 | $7,200.00 | $460.00 | $7,360.00 |
| 609.01 | TYPE "DM2" DROP INLET (L = 10') | EA | 1 | $9,256.80 | $9,256.80 | $11,495.00 | $11,495.00 | $11,210.00 | $11,210.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Wiser Construction, Limited-Liability Company | | Contri Construction Company | | Spirit Underground, LLC | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 609.02 | 48" TYPE IA MANHOLE WITH 30" MANWAY | EA | 7 | $2,467.50 | $17,272.50 | $2,824.00 | $19,768.00 | $1,140.00 | $7,980.00 |
| 610.01 | RIP-RAP (D50 = 6") | CY | 33 | $56.70 | $1,871.10 | $61.00 | $2,013.00 | $85.00 | $2,805.00 |
| 610.02 | RIP-RAP (D50 = 12") | CY | 860 | $67.16 | $57,757.60 | $75.00 | $64,500.00 | $58.00 | $49,880.00 |
| 610.03 | HEAVY RIP-RAP (D50 = 18") | CY | 300 | $75.60 | $22,680.00 | $89.00 | $26,700.00 | $58.00 | $17,400.00 |
| 622.01 | CONSTRUCTION SURVEYING | LS | 1 | $12,337.50 | $12,337.50 | $10,531.00 | $10,531.00 | $21,730.00 | $21,730.00 |
| 624.01 | TRAFFIC CONTROL AND MAINTENANCE | LS | 1 | $22,443.75 | $22,443.75 | $24,112.00 | $24,112.00 | $22,690.00 | $22,690.00 |
| 625.01 | PORTABLE CHANGEABLE MESSAGE SIGN | DAY | 50 | $52.50 | $2,625.00 | $56.00 | $2,800.00 | $53.00 | $2,650.00 |
| 625.02 | ARROW DISPLAY | DAY | 50 | $52.50 | $2,625.00 | $23.00 | $1,150.00 | $21.20 | $1,060.00 |
| 628.01 | PAINTED 4" SOLID WHITE LINE | LF | 370 | $0.30 | $111.00 | $0.20 | $74.00 | $0.20 | $74.00 |
| 628.02 | PAINTED 8" SOLID WHITE LINE | LF | 930 | $0.53 | $492.90 | $0.50 | $465.00 | $0.40 | $372.00 |
| 628.03 | BROKEN YELLOW PAINTED CENTERLINE | LF | 56 | $0.69 | $38.64 | $0.50 | $28.00 | $0.15 | $8.40 |
| 628.04 | TYPE I FILM "ONLY" | EA | 1 | $262.50 | $262.50 | $220.00 | $220.00 | $215.00 | $215.00 |
| 628.05 | TYPE I FILM FOR ARROWS | EA | 2 | $157.50 | $315.00 | $169.00 | $338.00 | $160.00 | $320.00 |
| 629.01 | VERTICALLY ADJUST WATER VALVE BOX COVER | EA | 3 | $525.00 | $1,575.00 | $186.00 | $558.00 | $460.00 | $1,380.00 |
| 630.01 | ADJUST MANHOLE TO FINISH GRADE | EA | 5 | $525.00 | $2,625.00 | $476.00 | $2,380.00 | $750.00 | $3,750.00 |
| 633.01 | NON-REFLECTIVE PAVEMENT MARKERS | EA | 170 | $2.63 | $447.10 | $1.00 | $170.00 | $1.15 | $195.50 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Wiser Construction, Limited-Liability Company | | Contri Construction Company | | Spirit Underground, LLC | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 633.02 | REFLECTIVE PAVEMENT MARKERS | EA | 70 | $1.84 | $128.80 | $3.00 | $210.00 | $3.20 | $224.00 |
| 637.01 | DUST CONTROL | LS | 1 | $86,737.98 | $86,737.98 | $11,359.00 | $11,359.00 | $23,070.00 | $23,070.00 |
| 637.02 | NPDES PERMIT | LS | 1 | $18,375.00 | $18,375.00 | $2,256.00 | $2,256.00 | $6,290.00 | $6,290.00 |
| | **Total Base Bid Amount** | | | | $2,195,887.83 | | $2,234,006.00 | | $2,237,674.35 |
| | | | | | | | | | |
| | **Engineer's Estimate: $3,484,844.00** | | | | | | | | |
| | **Responsive Bidder** | | | | | | | | |
| | **Responsible Bidder** | | | | | | | | |
| | | | | | | | | | |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Tand, Inc. | | Bravo Underground Inc. | | JNJ Engineering Const. Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 109.01 | OWNER CAUSED DELAY ALLOWANCE | DAY | 20 | $500.00 | $10,000.00 | $500.00 | $10,000.00 | $500.00 | $10,000.00 |
| 109.02 | OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE | DAY | 20 | $0.00 | $0.00 | $0.00 | $0.00 | $500.00 | $10,000.00 |
| 200.01 | MOBILIZATION & DEMOBILIZATION | LS | 1 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 |
| 202.01 | REMOVE EXISTING ASPHALT PAVEMENT | SY | 4,500 | $2.20 | $9,900.00 | $5.00 | $22,500.00 | $4.50 | $20,250.00 |
| 202.02 | REMOVE EXISTING UNDOCUMENTED FILL | LS | 1 | $2,000.00 | $2,000.00 | $1,015.00 | $1,015.00 | $15,000.00 | $15,000.00 |
| 202.03 | REMOVE EXISTING CONCRETE DITCH | SF | 1,550 | $1.00 | $1,550.00 | $0.75 | $1,162.50 | $8.00 | $12,400.00 |
| 202.04 | REMOVE EXISTING 18" RCP STORM DRAIN | LF | 6 | $20.00 | $120.00 | $0.80 | $4.80 | $100.00 | $600.00 |
| 202.05 | ABANDON EXISTING STORM DRAIN MANHOLE | EA | 1 | $1,000.00 | $1,000.00 | $500.00 | $500.00 | $1,000.00 | $1,000.00 |
| 202.06 | REMOVE/SALVAGE AND REINSTALL 6' CHAIN LINK FENCE | LF | 154 | $45.00 | $6,930.00 | $45.00 | $6,930.00 | $38.00 | $5,852.00 |
| 202.07 | REMOVE/SALVAGE AND REINSTALL GUARDRAIL END SECTION | EA | 1 | $5,800.00 | $5,800.00 | $8,000.00 | $8,000.00 | $2,500.00 | $2,500.00 |
| 202.08 | REMOVE/SALVAGE AND REINSTALL OBJECT MARKERS | LS | 1 | $260.00 | $260.00 | $1,680.00 | $1,680.00 | $450.00 | $450.00 |
| 202.09 | REMOVE/SALVAGE EXISTING RIP RAP | CY | 90 | $20.00 | $1,800.00 | $7.00 | $630.00 | $50.00 | $4,500.00 |
| 203.01 | CHANNEL EXCAVATION | CY | 13,500 | $6.50 | $87,750.00 | $13.15 | $177,525.00 | $12.00 | $162,000.00 |
| 302.01 | TYPE II AGGREGATE BASE | CY | 420 | $45.00 | $18,900.00 | $41.51 | $17,434.20 | $18.00 | $7,560.00 |
| 402.01 | PLANT MIX BITUMINOUS SURFACE (4-INCH) | SY | 175 | $32.00 | $5,600.00 | $41.65 | $7,288.75 | $44.00 | $7,700.00 |
| 402.02 | PLANT MIX BITUMINOUS SURFACE (2-INCH) | SY | 3,375 | $10.00 | $33,750.00 | $15.00 | $50,625.00 | $36.00 | $121,500.00 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Tand, Inc. | | Bravo Underground Inc. | | JNJ Engineering Const. Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 403.01 | PLANTMIX BITUMINOUS OPEN GRADED SURFACE (3/4-INCH) | SY | 175 | $45.00 | $7,875.00 | $25.00 | $4,375.00 | $41.00 | $7,175.00 |
| 502.01 | REINFORCED CONCRETE BOX (10' X 5' PRECAST OR C-I-P) | LF | 2,360 | $690.00 | $1,628,400.00 | $602.00 | $1,420,720.00 | $560.00 | $1,321,600.00 |
| 502.02 | REINFORCED CONCRETE BOX (5' X 3' PRECAST ASTM C-1433) | LF | 192 | $370.00 | $71,040.00 | $440.00 | $84,480.00 | $490.00 | $94,080.00 |
| 502.03 | TYPE II NDOT HEADWALL | LS | 1 | $4,500.00 | $4,500.00 | $13,050.00 | $13,050.00 | $12,000.00 | $12,000.00 |
| 502.04 | CONCRETE TRAPEZOIDAL CHANNEL | SF | 1,995 | $7.85 | $15,660.75 | $11.50 | $22,942.50 | $12.00 | $23,940.00 |
| 502.05 | CONCRETE INTERIM FLOW TRANSITION STRUCTURE | LS | 1 | $5,200.00 | $5,200.00 | $3,900.00 | $3,900.00 | $18,500.00 | $18,500.00 |
| 502.06 | ENERGY DISSIPATOR | LS | 1 | $35,300.00 | $35,300.00 | $26,500.00 | $26,500.00 | $34,000.00 | $34,000.00 |
| 502.07 | 10'X10' REINFORCED CONCRETE MAINTENANCE ACCESS VAULT AND WEIR | LS | 1 | $8,365.00 | $8,365.00 | $30,000.00 | $30,000.00 | $37,000.00 | $37,000.00 |
| 603.01 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 80 | $80.00 | $6,400.00 | $61.00 | $4,880.00 | $88.00 | $7,040.00 |
| 603.02 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 32 | $100.00 | $3,200.00 | $100.00 | $3,200.00 | $180.00 | $5,760.00 |
| 603.03 | 30" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 56 | $120.00 | $6,720.00 | $121.00 | $6,776.00 | $210.00 | $11,760.00 |
| 603.04 | 36" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 48 | $150.00 | $7,200.00 | $132.00 | $6,336.00 | $240.00 | $11,520.00 |
| 603.05 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 8 | $100.00 | $800.00 | $94.00 | $752.00 | $150.00 | $1,200.00 |
| 603.06 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 56 | $125.00 | $7,000.00 | $104.00 | $5,824.00 | $185.00 | $10,360.00 |
| 603.07 | BRICK AND MORTAR PLUG RCP STORM DRAIN | EA | 16 | $500.00 | $8,000.00 | $188.00 | $3,008.00 | $800.00 | $12,800.00 |
| 609.01 | TYPE "DM2" DROP INLET (L = 10') | EA | 1 | $8,900.00 | $8,900.00 | $15,500.00 | $15,500.00 | $8,500.00 | $8,500.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Tand, Inc. | | Bravo Underground Inc. | | JNJ Engineering Const. Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 609.02 | 48" TYPE IA MANHOLE WITH 30" MANWAY | EA | 7 | $2,000.00 | $14,000.00 | $1,275.00 | $8,925.00 | $4,500.00 | $31,500.00 |
| 610.01 | RIP-RAP (D50 = 6") | CY | 33 | $70.00 | $2,310.00 | $53.00 | $1,749.00 | $55.00 | $1,815.00 |
| 610.02 | RIP-RAP (D50 = 12") | CY | 860 | $40.00 | $34,400.00 | $70.00 | $60,200.00 | $40.00 | $34,400.00 |
| 610.03 | HEAVY RIP-RAP (D50 = 18") | CY | 300 | $50.00 | $15,000.00 | $63.00 | $18,900.00 | $45.00 | $13,500.00 |
| 622.01 | CONSTRUCTION SURVEYING | LS | 1 | $10,000.00 | $10,000.00 | $33,500.00 | $33,500.00 | $28,000.00 | $28,000.00 |
| 624.01 | TRAFFIC CONTROL AND MAINTENANCE | LS | 1 | $35,000.00 | $35,000.00 | $69,856.25 | $69,856.25 | $55,000.00 | $55,000.00 |
| 625.01 | PORTABLE CHANGEABLE MESSAGE SIGN | DAY | 50 | $50.00 | $2,500.00 | $80.00 | $4,000.00 | $95.00 | $4,750.00 |
| 625.02 | ARROW DISPLAY | DAY | 50 | $50.00 | $2,500.00 | $35.00 | $1,750.00 | $45.00 | $2,250.00 |
| 628.01 | PAINTED 4" SOLID WHITE LINE | LF | 370 | $0.25 | $92.50 | $30.00 | $11,100.00 | $1.00 | $370.00 |
| 628.02 | PAINTED 8" SOLID WHITE LINE | LF | 930 | $0.30 | $279.00 | $1.00 | $930.00 | $1.25 | $1,162.50 |
| 628.03 | BROKEN YELLOW PAINTED CENTERLINE | LF | 56 | $0.80 | $44.80 | $1.00 | $56.00 | $1.50 | $84.00 |
| 628.04 | TYPE I FILM "ONLY" | EA | 1 | $260.00 | $260.00 | $250.00 | $250.00 | $380.00 | $380.00 |
| 628.05 | TYPE I FILM FOR ARROWS | EA | 2 | $160.00 | $320.00 | $155.00 | $310.00 | $200.00 | $400.00 |
| 629.01 | VERTICALLY ADJUST WATER VALVE BOX COVER | EA | 3 | $400.00 | $1,200.00 | $290.00 | $870.00 | $500.00 | $1,500.00 |
| 630.01 | ADJUST MANHOLE TO FINISH GRADE | EA | 5 | $800.00 | $4,000.00 | $550.00 | $2,750.00 | $1,500.00 | $7,500.00 |
| 633.01 | NON-REFLECTIVE PAVEMENT MARKERS | EA | 170 | $2.00 | $340.00 | $3.00 | $510.00 | $2.50 | $425.00 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | Tand, Inc. | | Bravo Underground Inc. | | JNJ Engineering Const. Inc. | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 633.02 | REFLECTIVE PAVEMENT MARKERS | EA | 70 | $3.00 | $210.00 | $2.00 | $140.00 | $3.25 | $227.50 |
| 637.01 | DUST CONTROL | LS | 1 | $25,000.00 | $25,000.00 | $15,500.00 | $15,500.00 | $65,000.00 | $65,000.00 |
| 637.02 | NPDES PERMIT | LS | 1 | $2,000.00 | $2,000.00 | $2,665.00 | $2,665.00 | $5,000.00 | $5,000.00 |
| | **Total Base Bid Amount** | | | | $2,334,377.05 | | $2,366,500.00 | | **$2,426,811.00** |
| | | | | | | | | | **Corrected Total |
| | **Engineer's Estimate: $3,484,844.00** | | | | | | | | |
| | **Responsive Bidder** | | | | | | | | |
| | **Responsible Bidder** | | | | | | | | |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | JBM Construction, Inc. | | Southwest Iron Works, LLC | | Granite Construction Company | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 109.01 | OWNER CAUSED DELAY ALLOWANCE | DAY | 20 | $500.00 | $10,000.00 | $500.00 | $10,000.00 | $500.00 | $10,000.00 |
| 109.02 | OWNER CAUSED DELAY AMOUNT IN ADDITION TO ALLOWANCE | DAY | 20 | $1.00 | $20.00 | $500.00 | $10,000.00 | $600.00 | $12,000.00 |
| 200.01 | MOBILIZATION & DEMOBILIZATION | LS | 1 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 | $175,000.00 |
| 202.01 | REMOVE EXISTING ASPHALT PAVEMENT | SY | 4,500 | $4.70 | $21,150.00 | $2.80 | $12,600.00 | $5.00 | $22,500.00 |
| 202.02 | REMOVE EXISTING UNDOCUMENTED FILL | LS | 1 | $275.00 | $275.00 | $59,370.00 | $59,370.00 | $6,000.00 | $6,000.00 |
| 202.03 | REMOVE EXISTING CONCRETE DITCH | SF | 1,550 | $3.65 | $5,657.50 | $3.40 | $5,270.00 | $5.00 | $7,750.00 |
| 202.04 | REMOVE EXISTING 18" RCP STORM DRAIN | LF | 6 | $18.00 | $108.00 | $71.00 | $426.00 | $51.00 | $306.00 |
| 202.05 | ABANDON EXISTING STORM DRAIN MANHOLE | EA | 1 | $375.00 | $375.00 | $2,137.00 | $2,137.00 | $450.00 | $450.00 |
| 202.06 | REMOVE/SALVAGE AND REINSTALL 6' CHAIN LINK FENCE | LF | 154 | $29.76 | **$4,583.04** | $29.00 | $4,466.00 | $17.00 | $2,618.00 |
| 202.07 | REMOVE/SALVAGE AND REINSTALL GUARDRAIL END SECTION | EA | 1 | $4,950.00 | $4,950.00 | $4,302.00 | $4,302.00 | $2,700.00 | $2,700.00 |
| 202.08 | REMOVE/SALVAGE AND REINSTALL OBJECT MARKERS | LS | 1 | $1,870.00 | $1,870.00 | $1,183.00 | $1,183.00 | $260.00 | $260.00 |
| 202.09 | REMOVE/SALVAGE EXISTING RIP RAP | CY | 90 | $13.20 | $1,188.00 | $34.80 | $3,132.00 | $40.00 | $3,600.00 |
| 203.01 | CHANNEL EXCAVATION | CY | 13,500 | $15.01 | $202,635.00 | $15.40 | $207,900.00 | $10.00 | **$135,000.00** |
| 302.01 | TYPE II AGGREGATE BASE | CY | 420 | $42.00 | $17,640.00 | $41.40 | $17,388.00 | $75.00 | $31,500.00 |
| 402.01 | PLANT MIX BITUMINOUS SURFACE (4-INCH) | SY | 175 | $32.46 | $5,680.50 | $37.00 | $6,475.00 | $40.00 | $7,000.00 |
| 402.02 | PLANT MIX BITUMINOUS SURFACE (2-INCH) | SY | 3,375 | $10.23 | $34,526.25 | $17.20 | $58,050.00 | $15.00 | $50,625.00 |



REV 9/6/06

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | JBM Construction, Inc. | | Southwest Iron Works, LLC | | Granite Construction Company | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 403.01 | PLANTMIX BITUMINOUS OPEN GRADED SURFACE (3/4-INCH) | SY | 175 | $23.00 | $4,025.00 | $40.00 | $7,000.00 | $22.00 | $3,850.00 |
| 502.01 | REINFORCED CONCRETE BOX (10' X 5' PRECAST OR C-I-P) | LF | 2,360 | $707.29 | **$1,669,204.40** | $708.00 | $1,670,880.00 | $844.40 | $1,992,784.00 |
| 502.02 | REINFORCED CONCRETE BOX (5' X 3' PRECAST ASTM C-1433) | LF | 192 | $567.92 | **$109,040.64** | $585.50 | $112,416.00 | $800.00 | $153,600.00 |
| 502.03 | TYPE II NDOT HEADWALL | LS | 1 | $8,468.66 | $8,468.66 | $7,818.00 | $7,818.00 | $7,500.00 | $7,500.00 |
| 502.04 | CONCRETE TRAPEZOIDAL CHANNEL | SF | 1,995 | $13.05 | $26,034.75 | $12.60 | $25,137.00 | $8.00 | $15,960.00 |
| 502.05 | CONCRETE INTERIM FLOW TRANSITION STRUCTURE | LS | 1 | $14,194.22 | $14,194.22 | $7,002.00 | $7,002.00 | $14,000.00 | $14,000.00 |
| 502.06 | ENERGY DISSIPATOR | LS | 1 | $33,631.54 | $33,631.54 | $41,520.00 | $41,520.00 | $40,000.00 | $40,000.00 |
| 502.07 | 10'X10' REINFORCED CONCRETE MAINTENANCE ACCESS VAULT AND WEIR | LS | 1 | $26,710.27 | $26,710.27 | $52,970.00 | $52,970.00 | $45,000.00 | $45,000.00 |
| 603.01 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 80 | $127.00 | $10,160.00 | $248.50 | $19,880.00 | $250.00 | $20,000.00 |
| 603.02 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 32 | $184.00 | $5,888.00 | $238.00 | $7,616.00 | $400.00 | $12,800.00 |
| 603.03 | 30" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 56 | $123.00 | $6,888.00 | $269.50 | $15,092.00 | $300.00 | $16,800.00 |
| 603.04 | 36" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS III | LF | 48 | $155.00 | $7,440.00 | $308.50 | $14,808.00 | $350.00 | $16,800.00 |
| 603.05 | 18" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 8 | $312.00 | $2,496.00 | $258.00 | $2,064.00 | $450.00 | $3,600.00 |
| 603.06 | 24" REINFORCED CONCRETE PIPE STORM DRAIN PIPE CLASS IV | LF | 56 | $197.00 | $11,032.00 | $221.50 | $12,404.00 | $250.00 | $14,000.00 |
| 603.07 | BRICK AND MORTAR PLUG RCP STORM DRAIN | EA | 16 | $500.00 | $8,000.00 | $310.50 | $4,968.00 | $250.00 | $4,000.00 |
| 609.01 | TYPE "DM2" DROP INLET (L = 10') | EA | 1 | $7,255.46 | $7,255.46 | $17,860.00 | $17,860.00 | $20,000.00 | $20,000.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | JBM Construction, Inc. | | Southwest Iron Works, LLC | | Granite Construction Company | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 609.02 | 48" TYPE IA MANHOLE WITH 30" MANWAY | EA | 7 | $1,475.00 | $10,325.00 | $2,201.00 | $15,407.00 | $3,000.00 | $21,000.00 |
| 610.01 | RIP-RAP (D50 = 6") | CY | 33 | $46.80 | $1,544.40 | $89.00 | $2,937.00 | $100.00 | $3,300.00 |
| 610.02 | RIP-RAP (D50 = 12") | CY | 860 | $50.00 | $43,000.00 | $84.40 | $72,584.00 | $90.00 | $77,400.00 |
| 610.03 | HEAVY RIP-RAP (D50 = 18") | CY | 300 | $52.25 | $15,675.00 | $81.80 | $24,540.00 | $90.00 | $27,000.00 |
| 622.01 | CONSTRUCTION SURVEYING | LS | 1 | $6,325.00 | $6,325.00 | $16,120.00 | $16,120.00 | $9,000.00 | $9,000.00 |
| 624.01 | TRAFFIC CONTROL AND MAINTENANCE | LS | 1 | $36,190.00 | $36,190.00 | $26,080.00 | $26,080.00 | $90,000.00 | $90,000.00 |
| 625.01 | PORTABLE CHANGEABLE MESSAGE SIGN | DAY | 50 | $89.00 | $4,450.00 | $75.30 | $3,765.00 | $65.00 | $3,250.00 |
| 625.02 | ARROW DISPLAY | DAY | 50 | $39.25 | $1,962.50 | $26.90 | $1,345.00 | $30.00 | $1,500.00 |
| 628.01 | PAINTED 4" SOLID WHITE LINE | LF | 370 | $0.60 | $222.00 | $1.00 | $370.00 | $0.20 | $74.00 |
| 628.02 | PAINTED 8" SOLID WHITE LINE | LF | 930 | $0.62 | $576.60 | $2.00 | $1,860.00 | $0.35 | $325.50 |
| 628.03 | BROKEN YELLOW PAINTED CENTERLINE | LF | 56 | $2.20 | $123.20 | $1.00 | $56.00 | $0.10 | $5.60 |
| 628.04 | TYPE I FILM "ONLY" | EA | 1 | $240.00 | $240.00 | $250.00 | $250.00 | $200.00 | $200.00 |
| 628.05 | TYPE I FILM FOR ARROWS | EA | 2 | $225.00 | $450.00 | $160.00 | $320.00 | $165.00 | $330.00 |
| 629.01 | VERTICALLY ADJUST WATER VALVE BOX COVER | EA | 3 | $500.00 | $1,500.00 | $438.00 | $1,314.00 | $270.00 | $810.00 |
| 630.01 | ADJUST MANHOLE TO FINISH GRADE | EA | 5 | $1,250.00 | $6,250.00 | $650.00 | $3,250.00 | $600.00 | $3,000.00 |
| 633.01 | NON-REFLECTIVE PAVEMENT MARKERS | EA | 170 | $2.64 | $448.80 | $2.00 | $340.00 | $1.10 | $187.00 |

BID ABSTRACT
08.1730.33-LED
Grand Teton Drive Storm Drain
Tee Pee to US 95

| | | | | JBM Construction, Inc. | | Southwest Iron Works, LLC | | Granite Construction Company | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | DESCRIPTION | U O M | QTY | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 633.02 | REFLECTIVE PAVEMENT MARKERS | EA | 70 | $4.31 | $301.70 | $4.00 | $280.00 | $3.00 | $210.00 |
| 637.01 | DUST CONTROL | LS | 1 | $13,500.00 | $13,500.00 | $7,689.00 | $7,689.00 | $25,000.00 | $25,000.00 |
| 637.02 | NPDES PERMIT | LS | 1 | $375.00 | $375.00 | $1,076.00 | $1,076.00 | $1,000.00 | $1,000.00 |
| | **Total Base Bid Amount** | | | | $2,579,586.43 | | **$2,776,717.00** | | $3,111,595.10 |
| | | | | | **Corrected Total | | **Corrected Total | | **Corrected Total |
| | **Engineer's Estimate: $3,484,844.00** | | | | | | | | |
| | **Responsive Bidder** | | | | | | | | |
| | **Responsible Bidder** | | | | | | | | |

TO: Cheri Edelman Please review and approve recommended award to Wells Cargo Inc.

in the amount of $ 1,856,277.10 .

Purchasing & Contracts Representative — Date: July 6, 2009

Using Department Authorized Rep Signature — Date: 7/8/09