BID ABSTRACT
Centennial Hills Park, Phase III
06.15341.03-LED

DESCRIPTION	APCO CONSTRUCTION Lump Sum Amount	RAFAEL CONSTRUCTION Lump Sum Amount	ROCHE CONTRACTORS Lump Sum Amount	CAPRIATI CONSTRUCTION Lump Sum Amount	ISSAC BUILDING & DESIGN COMPANY Lump Sum Amount
BASE BID: All Work indicated in the Drawings and Specifications in accordance with the General Conditions of the Contract except for the work specifically described in the following Alternate(s)	**$ 11,877,666.00**	$ 12,150,000.00	$ 12,771,000.00	$ 13,600,000.00	$ 14,647,886.26
ADDITIVE ALTERNATE BID SECTION					
Additive 1: Two (2) Butterfly and Two (2) Flower Shade Structures	**$ 107,115.00**	$ 104,912.00	$ 110,900.00	$ 120,000.00	$ 120,000.00
Additive 2: Two (2) Butterfly and Two (2) Flower Shade Structures	**$ 107,115.00**	$ 104,912.00	$ 110,900.00	$ 120,000.00	$ 120,000.00
TOTAL:	**$ 12,091,896.00**	$ 12,359,824.00	$ 12,992,800.00	$ 13,840,000.00	$ 14,887,886.26
Architect Estimate: $19,300,000.00					
Responsive Bidder					
Responsible Bidder					

TO: Jorge Cervantes Please review and approve award to APCO Construction

prior to April 5, 2007 Council award on 4/18/07.

Base Bid Only: $11,877,666.00

Base Bid Plus Additive Alternate 1: $11,987,781.00

Base Bid Plus Additive Alternates 1 & 2: $12,097,896.00

Lloyd Daw — 4/5/07

Purchasing & Contracts Representative — Date

Department/Division Signature — Date